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INDIAN INSTITUTE OF TECHNOLOGY BOMBAY 

OFFICE OF DEAN IPS  

  
 
 
 

Dean (IPS), on behalf of Director, IIT Bombay invites Tender in TWO BID SYSTEM for “Proposed 
Renovation of Prof. Karthikeyan Hariharan’s Lab, S-216 and S-218, Second Floor, MEMS Dept. for Indian 
Institute of Technology Bombay within IITB campus Powai. Mumbai –400 076”  
 

NIT NO: IITB/DEAN IPS/DC/Prof. Karthikeyan Hariharan’s Lab /INT/2026 DATED: 13/08/2026    

 

 
For Vendor registration, bid forms and other details can be obtained from the web  

https://portal.iitb.ac.in/vrp/index.jsp 

      For Tender Online Submission Portal: 

https://ep.iitb.ac.in/irj/portal 

 

Completed tenders shall be submitted up to 13.00 HRS on 25.08.2026 

                                   

 
 
 
 
 
 
 
 
 
 
 
 
Dean (IPS) 

 

 

 

 

 

 

https://portal.iitb.ac.in/vrp/index.jsp
https://ep.iitb.ac.in/irj/portal
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INDIAN INSTITUTE OF TECHNOLOGY BOMBAY 

Notice Inviting Tender 

       
 

Name of Work: - Proposed Renovation of Prof. Karthikeyan Hariharan’s Lab, S-216 and S-218, Second 
Floor, MEMS Dept. for Indian Institute of Technology Bombay within IITB campus Powai. Mumbai –400 
076”  
  

INDIAN INSTITUTE OF TECHNOLOGY BOMBAY 

 

Prequalification cum Tender 

 

Notice Inviting Tender 

 

 NIT NO: IITB/DEAN IPS/DC/Prof. Karthikeyan Hariharan’s Lab /INT/2026 DATED: 13/08/2026 

Name of Work: - Proposed Renovation of Prof. Karthikeyan Hariharan’s Lab, S-216 and S-218, Second 
Floor, MEMS Dept. for Indian Institute of Technology Bombay within IITB campus Powai. Mumbai –400 
076”  
  

Dean (IPS) on behalf of the Director- IITB, invites online Item rate bid from Contractors of repute in two bid 
system Envelope I: EMD & Documents related to Eligibility Criteria and Envelope II: Technical and Financial 
bid from eligible contractors for the following: 
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1. Tenders will be considered from eligible contractors who have satisfied eligibility criteria as 
specified in the tender vide documents to be submitted with Envelope-I of the tender’s subject to 
producing definite proof (from the appropriate authority which shall be to the satisfaction of the 
competent authority) of having satisfactorily completed similar works of magnitude specified here 
in after: - 

 

2. Criteria of eligibility for submission of bid documents. 

Contractors who fulfil the following requirements shall be eligible to bid. Joint Ventures are not accepted. 
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 NIT NO: 

IITB/DEAN 
IPS/DC/Prof. 
Karthikeyan 
Hariharan’s 
Lab /INT/2026 
DATED: 
13/08/2026 

 

 

 

 

 

 

 

 

 

Rfx No.-
6100003116  

 

 Proposed 
Renovation 
of Prof. 
Karthikeyan 
Hariharan’s 
Lab,S-216 
and S-218, 
Second 
Floor, 
MEMS Dept. 
for Indian 
Institute of 
Technology 
Bombay 
within IITB 
campus 
Powai. 
Mumbai –
400 076 
 

Rs.31895/- 
(Without 
GST)  

Rs.31895/- 

as per tender 
conditions drawn in 
favor of Registrar 
Indian Institute of 
Technology, 

Bombay payable at 
Mumbai payable at 
Mumbai to be 
submitted by the 
agencies at time of 
tender submission. 

(To be submitted in 
separate envelope 
along with eligibility 
document in 
envelope I) 

3 months 

(including 
monsoon) 

 

From 
 

13/08/ 2026 
 

      To 

 

25/08/ 2026 

 

Submission– 
25/08/2026 up to 

13:00 Hrs. 

 

Opening of 
Envelope-I 

25 /08/ 2026 at 

15:30 Hrs. 
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The bidder should have satisfactorily completed the works as mentioned below during the last 
three years ending 30th March 2026: - 
Three similar works each cost not less than Rs. 6.4 lakh, or two similar works each costing not less 
than Rs. 9.5 Lakh or, one similar work costing not less than Rs. 12.75 Lakh  
And One work of any nature (either part of (i) above or a separate one) costing not less than  
Rs. 12.75 Lakh with any Central/State Government Department/Central Autonomous Body/ Public 
Sector or Private Sector Undertaking. 
 
Similar work shall mean Civil, Renovation and interior work of residential / Commercial / Institutional 
building, including Interior Finishing work, Plumbing work, Electrical work, networking, carpentry. 

 

The value of executed works shall be brought to current costing level by enhancing the actual value of work 
at simple rate of 7% per annum; calculated from the date of completion to last date of receipt of 
applications for tenders. 

 

Should have had average annual financial turnover of Rs. 10 Lakh on construction works during the 
last three years ending 30th March 2026.This should be duly audited by a Chartered Accountant. 
 
Should not have incurred any loss in more than two years during the last five years ending 30th 
March 2026 duly certified and audited by the Chartered Accountant. 
The bidder should have a solvency of Rs.12.75 lakhs certified by his banker. 
 
The bidding capacity of the contractor should be equal to or more than the estimated cost of the 
work put to tender. The bidding capacity shall be worked out by the following formula: 
Bidding Capacity = [AxNx2]-B 
Where, 
A = Maximum value of construction works executed in any one year during the last five years ending 30th 
March 2026 considering the completed as well as works in progress. 
N = Number of years prescribed for completion of work for which bids has been invited. 

B = Value of existing commitments and ongoing works to be completed during the period of completion of 
work for which bids have been invited. 
 
The works should have been executed either independently or as part of a major construction work.”  

All relevant information should be submitted in the required format as given in the following section 
‘Information and Instruction for Bidders’. 
 
To become eligible for issue of bid, the bidders shall have to furnish an affidavit as under: - 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another 
contractor on back-to-back basis. Further that, if such a violation comes to the notice of Engineer-In-
Charge, then I/We shall be debarred for tendering in IITB in future forever. Also, if such violation comes to 
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the notice of Engineer-in-charge before date of start of work, the Engineer-in-charge shall be free to forfeit 
the entire amount of Earnest Money Deposit / Performance Guarantee. 

 

a) Goods and service Tax (GST), Labour Cess and any other tax as applicable shall be borne by the 
Contractor himself. The Contractor quote his rates considering all such taxes. 

      

        3.  Agreement shall be drawn with the successful bidder in prescribed form attached in the Condition of 
Contract. Bidder shall quote his rates as per various terms and conditions of the “Conditions of 
Contract” which will form part of the agreement. 

4.  The time allowed for carrying out the work will be 6(Six) months from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 
the phasing, if any, indicated in the bid documents. 

5.   The site of work is available. 

6.  Bid documents consisting  of Envelope I- EMD and Eligibility Criteria  & Envelope II-Volume I -Contract 
conditions, Volume II – Technical Specifications – Civil interior & services including electrical, (including List 
of Approved Makes), Volume III–Bill of Quantities and drawings are to be downloaded from portal 
https://www.iitb.ac.in/resources/vendors-tenders and from IITB website  from 
https://www.iitb.ac.in/deanpl/tender.html 13/08/2026 to 25/08/2026 

 

7. Those Contractors who are not registered on the website https://portal.iitb.ac.in/vrp/index.jsp, are 
required to get registered themselves beforehand. If needed they can be imparted training on online 
tendering process as per details available on the website. The intending bidder must have valid class-III 
digital Signature to submit the bid. 

8.  Contractor can upload documents in the form of PDF Format (all documents from one part/ volume to 
be compiled into single PDF) 

9.  Financial Bid can only be opened after submission of Earnest Money of Rs. 31895/-as per the terms & 
condition of contract shall be drawn in favour of Registrar Indian Institute of Technology, Bombay, 
payable at Mumbai, and receipts should have been deposited to IITB by bidders in Envelope I along 
with the eligibility documents. 

 

  

Intended bidders please note that, along with online submission of 
the all-tender documents. An undertaking stating that all the tender documents are read and 
understood by the bidder duly stamped & signed by the bidder in token of acceptance of the 
contents, conditions and the documents. 

https://www.iitb.ac.in/resources/vendors-tenders
https://www.iitb.ac.in/deanpl/tender.html
http://www.iitb.ac.in/deanpl/tender.html%20from%20--/--/2018%20to%20--/--/2018
https://portal.iitb.ac.in/vrp/index.jsp
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Bidders will submit the bid online as well as download the documents and submit the Eligibility 
documents, financial bids and undertaking in hard copy. 

 

1. Application supported by prescribed annexure in two bid tender Envelope-I & -Envelope II 
shall be placed in separate sealed envelopes each marked as - Envelope-1: EMD & Eligibility 
Documents. Envelope-2: Technical Bid & Financial bid respectively. Envelope I & Envelope II 
in tern shall be submitted in another sealed envelope with the name of work written on the 
envelope - To Dean IPS, Design Cell, 3rd Floor, Main Building, Next to PRO office, IIT 
Bombay, Powai, Mumbai 400076, Contact no-022 25767012 The bids will be received up to 
1.00 PM on 25th Augst 2026. The envelopes Marked” EMD”, "Eligibility Documents" shall be 
opened by Dean I.P.S. or his authorized representative in his office on the same day at 
3.30PM. The time and date of opening of technical bid & financial bid shall be 
communicated at a later date.  
 

2. With regards to opening of the Envelope II- “Technical bid & Financial bids”, the bidder who 
fulfill the prequalification criteria described for both the Parts, decision regarding opening of 
Envelope-II shall be taken after the scrutiny for determining the L-1 bid. 
 

3. Pre-Bid meeting shall be held at Design cell office, 3rd Floor, Main Building, IIT Bombay, 
Powai, Mumbai 400 076 at 15.30 A.M. on 11th June 2026 to clear the doubt of  
 

4. intending tenderers, if any. 
 

5. The department reserves the right to reject any prospective application without assigning 
any reason and to restrict the list of qualified contractors to any number deemed suitable by 
it, if too many bids are received satisfying the laid down criterion. 

 

11A. Envelope I –EMD & Documents related to Eligibility Criteria   as per the format along with the 
forms A to I duly filled and submitted in hard copies along with online submission. 

        11B. Envelope II – Technical and Financial Bid - Consists of Three volumes (Volume I, II, and III)        

 

Volume I 

a) Covering Letter from the tenderer submitting the tender. 
b) Notice inviting the tender including information and instructions to the Bidder. 
c) Item Rate Tender & Contract for works. 
d) Conditions of contract and Proforma of Schedules – Schedule ‘A’ to ‘F’ 
e) Statement of Queries raised & clarification offered during pre-bid    meeting. 

 

Volume II 

Civil Interior & services including Electrical, etc.  
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(Specifications, drawings and list of approved makes) 

Volume III 

“Financial Bid” shall contain “Bill of Quantities-B.O.Q.” duly filled in with rates (in figures & words) and 
amounts quoted. Each page of the B.O.Q. shall be Signed and stamped by the tenderers and PDF copies of 
the same to be uploaded. 

12.  The contractor whose bid is accepted will be required to deposit performance guarantee equal to 
5% (Five percent) of the bid amount within the period specified in Schedule “F”. This guarantee 
shall be in the form of an irrevocable Bank Guarantee bond of any scheduled bank or State Bank of 
India in accordance with the form prescribed or in the form of Govt. security, fixed deposit receipt 
etc., as in the case of recovery of security deposit within prescribed number of days of the issue of 
letter of acceptance. This period can be further extended by the engineer-in-charge up to a 
maximum period of prescribed number of days on written request of the Contractor. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated in 
schedule ’F’ including the extended period if any, the Earnest Money deposited by the contractor 
shall be forfeited automatically, without notice to the contractor.    

13.    The description of the work which is enclosed separately as Appendix- ‘A’ of NIT Intending  

 Bidders are advised to inspect and examine the site and its surrounding and satisfy themselves 
before submitting their bids as to the site conditions, the form and nature of the site, the means of 
access to the site and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their bid. A bidder shall be 
deemed to have full knowledge of the site whether he inspect it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidder shall be responsible 
for arranging and maintaining at his own cost all materials, tools and plants, water, electricity access, 
facilities for workers and all other services required for executing the work unless otherwise 
specifically provided for in the contract documents. Submission of a bid by a bidder implies that he 
has read this notice and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and other factors having a bearing on the 
execution of the work.    

 Tender documents consisting of plans, specifications, the schedule of quantities of the    various 
classes of work to be done and the set of terms & conditions of contract to be complied with by the 
bidder whose tender may be accepted.  

 
Tender documents in the form of booklet consisting Volume I -Contract conditions, Volume II-
Technical Specifications –Civil interiors & services (including List of Approved Makes) and Volume III -
Bill of quantities are to be downloaded https://www.iitb.ac.in/resources/vendors-tenders and from 
IITB website  https://www.iitb.ac.in/deanpl/tender.html  

 

14.  The competent authority on behalf of the Director, Indian Institute of Technology Bombay does not bind 
itself to accept the lowest or any other tender and reserves to itself the authority to reject any or all the 
tenders received without the assignment of any reason. All tenders in which any of the prescribed 

https://www.iitb.ac.in/resources/vendors-tenders
https://www.iitb.ac.in/deanpl/tender.html
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condition is not fulfilled or any condition including that of conditional rebate put forth by the tenderer 
shall be summarily rejected. 

15. Canvassing whether directly or indirectly in connection with tenders is strictly prohibited and tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 

16. The competent authority on behalf of the Director, Indian Institute of Technology Bombay reserves to   
himself the right of accepting the whole or any part of the tender and the tenderer shall be bound to 
perform the same at the rate quoted. 

17.   The tender for the works shall remain open for acceptance for a period of ninety (90) days from the 
date of Opening of the Financial Bid. If any tenderer withdraws his tender before the said period or 
issue of letter of acceptance which-ever is earlier, or makes any modifications in the terms and 
conditions of the tender which are not acceptable to the department, then IITB shall without prejudice 
to any other right or remedy, be at liberty to forfeit the 50% of said earnest money as aforesaid. Further 
the tenderer shall not be allowed to participate in the re-tendering process of the work.   

18.  This Notice Inviting Tender shall form a part of the contract document. The successful tenderer on    
acceptance of his tender by the Accepting Authority, shall, within 15 days from the stipulated date of 
start of the work, sign the contract Agreement consisting of: -  

i) The notice inviting tender, all the documents including additional condition, specifications and 
drawing, if any, forms of the tender as issued at the time of invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 

 
19. For composite tenders 

a. The bidders must associate himself, with agencies of the appropriate class eligible to bid for each 
of the minor components individually. 

b. The eligible bidder shall quote rate of all items of major component as well as for all items of 
minor components of work. 

c. Entire work under the scope of composite bid including major and all minor components shall be 
executed under one agreement. 

d. In case the main contractor intends to change any of the above agency / agencies during the 
operation of the contract, he shall obtain prior approval of Engineer-In-Charge.  The new 
agency/agencies shall also have to satisfy the laid down eligibility criteria. In case the engineer 
In-charge is not satisfied with the performance of any agency he can direct the contractor to 
change the agency executing such items of work and this shall be binding on the contractor. 

e. The main contractor has to enter into agreement with contractor(s) associated by him for 
execution of minor component(s). Copy of such agreement shall be submitted to Engineer-in-
charge. In case of change of associate contractor, the main contractor has to enter into 
agreement with the new contractor associated by him. 

f. The composite work shall be treated as complete when all components of work are completed. 
The completion certificate of the composite work shall be recorded by Engineer-in-charge of 
major components after record of completion certificate of all other components. 

g. Final bill of whole work shall be finalized and paid by the Engineer-in-charge. 
 

20.  The tenderer must associate with agencies that are technically and financially capable for the other 
components individually. The list of proposed agencies shall be submitted along with organization 
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details, annual turnover, list of work carried out / executing, list of technical persons employed and a 
valid license, along with the tender. 

21. The tenderer shall quote his rate as per various terms and conditions of the tender forms. The rate 
quoted in the tender form shall be written in figures and words, failing which the bid will be liable for 
disqualification. 

22. The department reserves the right to reject any prospective application without assigning any reason 
and to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are 
received satisfying the laid down criterion.  

23. It will be obligatory on part of the tenderer to sign the tender document for all the    components 
(Schedule of Quantities, conditions, special conditions and Proforma schedules etc.) 

 

 

 

 

Dean (I.P.S) 

 

 

                                                                                                                                                           Dean (I.P.S) 

ON BEHALF OF  
INDIAN INSTITUTE OF TECHNOLOGY – BOMBAY 
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INDIAN INSTITUTE OF TECHNOLOGY BOMBAY 

Powai, Mumbai – 400076, Maharashtra. 

ITEM RATE TENDER & CONTRACT FOR WORKS 
Tender for “Proposed Renovation of Prof. Karthikeyan Hariharan’s Lab, S-216 and S-218, Second Floor, 
MEMS Dept. for Indian Institute of Technology Bombay within IITB campus Powai. Mumbai –400 076”  
 
 To be submitted up to 13.00 hrs on 25th August 2026 to Design Cell, 3rd floor, Main bldg., Indian 
Institute of Technology Bombay, Powai Mumbai 400076 super scribing the name of work and 
parts in a separate sealed envelope. 
 
To be opened in presence of tenderers who may be present at 15.30 hrs on 25th August 2026 in 
the office of Dean (I.P.S.), Indian Institute of Technology Bombay. 

 
Issued to: ______________________________________________________________ 
     (contractor) 
Signature of officer issuing the documents 
________________________________________________ 
Designation 
________________________________________________________________________ 
 
Date of Issue ______________________________________________________________________ 
 

TENDER 
I/We have read and examined the notice inviting tender, Schedule, A, B, C, D, E & F. specifications, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, 
Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of 
contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the president of India within the 
time specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule – 1 of general rules 
and directions and in clause 11 of the conditions of contract and with such materials as are 
provided for, by, and in respects in accordance with, such conditions so far as applicable. 
We agree to keep the tender open for one hundred and twenty (120) days from the due date of 
opening thereof and not to make any modifications in its terms and conditions. 
A sum of Rs.31895/- has been deposited in cash/receipt treasury challan / deposit at call receipt of 
a schedule bank/ fixed deposit receipt of scheduled bank/demand draft of a scheduled bank, / bank 
guarantee issued by a scheduled bank as earnest money. If I/We, fail to furnish the prescribed 
performance guarantee within prescribed period, I/We agree that Director IITB or his successors in 
office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 
money absolutely. Further, if I/we fail to commence work as specified, I/we agree that Director IITB 
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or his successors in office shall without prejudice to any other right or remedy available in law, be 
at liberty to forfeit the said earnest money and the performance guarantee absolutely, otherwise 
the said earnest money shall be retained by him towards security deposit, to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred to 
therein and to carry out such deviation as may be ordered. Upto maximum of the percentage 
mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in clause 12.2 and 12.3 of the clauses of contract. 
 
Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & 
Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work. 
    
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with work as secret/confidential documents and shall not communicate information 
derived therefrom to any person other than a person to whom I/we am / are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the 
Institute. 
 
Dated____________       Signature of Contractor 
                 Postal Address 
Witness:   
Address:  
Occupation: 

ACCEPTANCE  
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on behalf of Indian Institute of Technology Bombay for a sum of 
Rs___________________(Rupees 
…………………………………………………………………………………………………………………………………………………………
…………………………) 
 
The letters referred to below shall form part of this contract Agreement: - 
a) 
b) 
c) 
 
       Signature______________  
Dated ………………………                 Dean (Infrastructure Planning & Support) 
       Indian Institute of Technology  
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INDIAN INSTITUTE OF TECHNOLOGY BOMBAY 

 
GENERAL RULES & DIRECTIONS 

 
All work proposed for execution by contract will be notified in a form of invitation to tender 
pasted in public places and signed by the officer inviting tender or by publication in 
newspapers as the case may be. 

 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to 
be deposited with the tender, and the amount of the security deposit and performance 
guarantee to be deposited by the successful tenderer and the percentage, if any, to be 
deducted from bills. Copies of the specifications, designs and drawings and any other 
documents required in connection with the work signed for the purpose of identification by the 
officer inviting tender shall also be open for inspection by the contractor at the officer inviting 
tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 
partner thereof or in the event of the absence of any partner, it must be signed on his 
behalf by a person holding a power – of attorney authorizing him to do so. Such power of 
attorney to be produced with the tender and it must disclose that the firm is duly registered 
under the Indian Partnership Act, 1952. 

 
3. Receipts for payments made on account of work, when executed by a firm, must also be 
signed by all the partners, expected where contractors are described in their tender as a 
firm, in which case the receipts must be signed in the name of the firm by one of the 
partners, or by some other person having due authority to give effectual receipts for the 
firm. 

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 
he is willing to undertake each item of the work. Tenders, which propose any alteration in 
the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, including 
conditional rebates, will be summarily rejected. No single tender shall include more than 
one work, but contractors who wish to tender for two or more works shall submit separate 
tender for each. Tender shall have the name and number of the 3 works to which they refer, 
written on the envelopes. 

 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 
ignoring fifty paisa and considering more than fifty paisa as rupee one. 



IITB/Dean IPS/DC/ Prof. Karthikeyan Hariharan’s Lab /INT 

09-06-2026 TENDER DOCUMENT – 
CONDITIONS OF CONTRACT 

15 
SIGNATURE & SEAL OF TENDERER  

 

5.  The officer inviting tender or his duly authorized assistant will open tenders in the 
presence of any   intending     contractors who may be present at the time, and will enter 
the amounts of the several tenders in a comparative statement in a suitable form. In the 
event of a tender being accepted, a receipt for the earnest money forwarded therewith shall 
thereupon be given to the contractor who shall there upon for the purpose of identification 
sign copies of specifications and other documents mentioned in Rule – 1. In the Event of 
Tender being rejected, the earnest money forwarded with such unaccepted tender shall 
thereupon be returned to the contractor remitting the same, without any interest. 

 
6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and 
will not be bound to accept the lowest or any other tender without assigning any reason 
thereof, whatsoever. 

 
7. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgment or payment to the officer inviting tender and the 
contractor shall be responsible for seeing that he procures a receipt signed by the officer 
inviting tender or a duly authorized Cashier. 

 
8. The memorandum of work tendered for and the schedule of materials to be supplied by 
the department and their issue – rates, shall be filled and completed in the office of the 
officer inviting tender before the tender form is issued. If a form is issued to an intending 
tenderer without having been so filled in and incomplete. He shall request the officer to 
have this done before he completes and delivers his tender. 

 
9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 
secrecy of the tender documents drawings or other records connected with the work given 
to them. The unsuccessful tenderers shall return all the drawings given to them. 

 
10. In the case of item rate tenders, only rates quoted shall be considered. Any tender 
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted 
by the contractor in item rate tender in figures and words shall be accurately filled in so that 
there is no discrepancy in the rates written in figures and words. However, If any 
discrepancy is found, the rates which correspond with the amount worked out by the 
contractor shall unless otherwise proved be taken as correct. If the amount of an item is not 
worked out by the contractor or it does not correspond with the rates written either in 
figures or in words, then the rates quoted by the contractor in words shall be taken as 
correct. Where the rates quoted by the contractor in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will unless 
otherwise proved be taken as correct and not the amount. In event no rate has been quoted 
for any item(s), leaving space both in figure(s), word(s), and amount bank, it will be 
presumed that the contractor has include the cost of this/ these item(s) in other items and 
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rate for such item(s) will be considered as zero and work will be required to be executed 
accordingly. 

 
11. In the case of any tender where unit rate of any item/items appear unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation, such a tender is liable to be disqualified and rejected. 

 
12. All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the rates in 
figures as well as in words and the amount in figures only, in such a way that interpolation is 
not possible. The total amount should be written both in figures and in words. In case of 
figures, the word ‘Rs.’ Should be written before the figure e.g. rupees and word ‘P’ after the 
decimal figures, e.g. ‘Rs.2.15P’ and in case of words, the word, ‘Rupees’ should precede and 
the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and 
followed by the word ‘only’ it should invariably be upto two decimal places. While quoting 
the rate in schedule of quantities, the word ‘only’ should be closely following the amount 
and it should not be written in next line. 

 
 
13. 

i) The Contractor whose tender is accepted will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in 
Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is less 
than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s cheque of 
any scheduled bank/Demand Draft of any scheduled bank/Pay order of any scheduled 
bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or 
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the prescribed form. 
 

ii) The Contractor, whose tender is accepted, will also be required to furnish by way of 
Security Deposit for the fulfillment of his contract, an amount equal to 5% of the 
tendered value of the work. The Security deposit will be collected by deductions from 
the running bills of the contractor at the rates mentioned above and the earnest money 
deposited at the time of tenders, will be treated as part of the Security Deposit. The 
Security amount will also be accepted in cash or in the shape of Government Securities. 
Fixed Deposit Receipt a scheduled bank or state bank of India will also be accepted for 
this purpose provided confirmatory advice is enclosed. 

 
14.On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the engineer-in-charge 
shall be communicated in writing to the engineer-in-charge. 
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15. GST or any other tax applicable in respect of inputs procured by the contractor for this 
contract shall be payable by the contractor and IITB will not entertain any claim what so 
ever in respect of the same. However, components of GST at the time of supply of service 
(as provided in CGST act 2017) provided by the contract shall be varied if different from 
that applicable on the last date of receipt of tender including extension if any. 

 
16. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/ themselves has/ have tendered or who may and has/have tendered for the same 
work. Failure to observe this condition would render, tenders of the contractors tendering, 
as well as witnessing the tender, liable to summary rejection. 

 
17. The contractor shall submit list of works which are in hand (progress) in the following 
form –  

------------------------------------------------------------------------------------------------------- 
Name of work    Name and particulars of                   Value                Position of           Remarks 

         Divn where work is                  of           works in 
           being executed          work         progress 

---------------------------------------------------------------------------------------------------------------------------- 
           1.             2.        3.        4.           5.  

 
------------------------------------------------------------------------------------------------------- 

 
18. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued there under from time to time. If he fails to do so, his failure will be 
a breach of the contract and the Superintending Engineering / Executive Engineer may in his 
discretion, without prejudice to any other right or remedy available in law, cancel the 
contract. The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him by the provisions of the said Act. 

 
******* 
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CONDITIONS OF CONTRACT 
 

Definitions 
 

1. The Contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of Indian Institute of 
Technology Bombay and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instruction issued from 
time to time by the engineer-in-charge and all these documents taken together, shall be 
deemed to form one contract and shall be complementary to one another. 

  
2. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them: - 
 
i) The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the 
works by or by virtue of the contract contracted to be executed whether temporary 
or permanent, and weather original, altered, substituted or additional. 
 

ii) The Site shall mean the land/or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work 
is to be executed under the contract or any adjacent land, path or street which may 
be allotted or used for the purpose of carrying out the contract. 

 
iii) The Contractor shall mean the individual, firm or company, whether incorporated or 

not, undertaking the works and shall include the legal personal representative of 
such individual or the persons composing such firm or company, or the successors of 
such firm or company and the permitted assignees of such individual, firm or 
company. 
 

iv) The Director means the Director of Indian Institute of Technology Bombay and his 
successors. 

 
v) The Dean (I.P.S.) means the officer of IITB nominated by Director as a nodal officer 

for administration of the provisions of the contract on behalf of Director and he shall 
also act as Engineer-in-Charge. 

 

vi) The Engineer-in-charge means Dean (I.P.S.) who shall supervise and be in-charge of 
the work and who shall act on behalf of the Director for execution of the contract. 
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vii) The Architect / Consultant means Architectural firm/individual architect appointed 
by Institute for the purpose of Comprehensive Architectural Services and 
Construction Management Services and their authorized representatives. 
 

viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
 

ix) Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, military or usurped power, 
any acts of Government, damages from aircraft, acts of God, such as earthquake, 
lightning and unprecedented floods, and other causes over which the contractor has 
no control and accepted as such by the accepting Authority or causes solely due to 
use or occupation by Government of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to Government’s 
faulty design of works. 
 

x) Market rate shall be the rate as decided by the engineer-in-charge on the basis of 
the cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. 

xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers. 

xii) Tendered value means the value of the entire work as stipulated in the letter of 
award  

xiii) IITB means Indian Institute of Technology Bombay, The Director and his successors. 
xiv) Institute means Indian Institute of Technology Bombay, The Director and his 

successors. 
xv) “Temporary Works” means all Temporary Works of every kind required in or about 

the execution or maintenance of the works. 
xvi) “Permanent Works” means the Permanent Works to be executed and maintained in 

accordance with the Contract. 
xvii) “Approved” means approved in writing, including subsequent written confirmation 

of previous verbal by written approval and “approval” means approval in writing 
including as aforesaid. 

xviii) GST shall mean Goods and Service Tax- Central , State and Interstate. 
 

3. Scope and Performance 
Where the context so requires, words imparting the singular only also include the plural and 
vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa. 
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4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction thereof or 
of the contract. 

 
5. The Contractor shall be Furnished, free of cost one certified copy of the contract documents 

together with all drawings as may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that of this contract. 

 
6. Works to be carried out 

The works to be carried out under the contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the schedule of Quantities shall, unless otherwise stated, be 
held to include wastage on materials, carriage and cartage, carrying and return of empties, 
hosting, setting, fitting and fixing in position and all other labours necessary in and for the full 
and entire   execution and completion of the work as aforesaid in accordance with good 
practice and recognized principles. 
 

7. Sufficiency of Tender  
The Contractor shall be deemed to have attended the Pre Bid Meeting as per the N. I. T. and 
satisfied himself before tendering as to the correctness and sufficiency of his tender for the 
works and of the rates and prices quoted in the Schedule of Quantities, except as otherwise 
provided, cover all his obligations under the contract and all matters and things necessary 
for the proper completion and maintenance of the works. 
 

8. Discrepancies and Adjustment of Errors 
The several documents forming the Contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General 
Conditions  
 

8.1 In the case of discrepancy between the schedule of quantities, the Specifications and/or the 
Drawings, the following order of preference shall be observed: - 

i)Description of Schedule of Quantities. 
ii)Particular Specification and Special Conditions, if any 

iii)Drawings. 
iv)Indian Standard Specifications of B.I.S. 
v)Manufacturer’s specification. 
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8.2 If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor.  

 
8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not permit the contractor deviate the Contract or release the contractor 
from the execution of the whole or any part of the works comprised therein according to 
drawings and specifications or from any of his obligation under the contract. 

 
9. Signing of Contract 

The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, 
shall within 15 days from the stipulated date of start of the work sign the contract consisting 
of:- 

i) The notice inviting tender, all the documents viz. 
a) Volume – I (Item rate Tender, Conditions of Contract and Proforma of 

Schedule A to F, Queries raised and clarifications offered during Per-Bid 
meeting) 

b) Volume – II (Technical Specifications &Drawings) 
c) Volume – III (Schedule of Quantities - Bills of Quantities) 
d) Addendum / Corrigendum 
e) Any clarification other than Addendum / corrigendum 

 
Forming the tender as issued at the time of invitation of tender and acceptance thereof 
together with any correspondence leading thereto. 

 
10. The following persons(s)/firm(s) shall include their legal representative or in the event of their 

ceasing, person(s)/firm(s) as nominated by IITB, not being a person(s)/firm(s) to whom the 
contractor shall object for reasons considered sufficient by IITB. Provided always that no 
person(s)/firm(s) subsequently appointed under this contract shall be entitled to disregard or 
overrule any decision or approval or direction given or expressed in writing. 

 
            10.1 Architect        Electrical Consultant 

DESIGN CELL       CZAR CONSULTANTS 
IIT BOMBAY 

 
 
                                                            ****************** 
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                                                                      CLAUSE OF CONTRACT 

CLAUSE 1     

            Performance Guarantee  
 

i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 
tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice 
to any other provisions in the contract) within period specified in Schedule “F” from the date 
of issue of letter of acceptance. This period can be further extended by the engineer-in-
Charge upto a maximum period as specified in Schedule “F” on written request of the 
contractor stating the reason for delays in procuring the Bank Guarantee, to the satisfaction 
of the Engineer-in-Charge. This guarantee shall be in the form of Cash (in case guarantee 
amount is less than Rs. 10,000/-) or Deposit at Call receipt of any scheduled bank / Banker’s 
Cheque of any scheduled bank / Demand Draft of any scheduled bank / Pay order of any 
scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 
Bank of India in accordance with the form annexed hereto. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to IITB as part of the performance guarantee and the 
Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the IITB to make good the deficit. 

 
ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 

60 days beyond that. In case the time for completion of work gets enlarged, the contractor 
shall get the validity of Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the work by the 
competent authority, the performance guarantee shall be returned to the contractor, without 
any interest. 

 
iii) The engineer-in-Charge shall not make a claim under the performance guarantee except for 

amounts to which the IITB is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of  

a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full-amount of the 
Performance Guarantee. 

b) Failure by the contractor to pay IITB any amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the agreement, within 30 days of the 
services of notice to this effect by Engineer-in-Charge.   
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iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Conditions of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the IITB.      

   
CLAUSE 1 A 
 Recovery of Security Deposit 
 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 
shall permit Institute at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 5% of the gross amount of each running bill till the 
sum along with the sum already deposited as earnest money, will amount to security 
deposit of 5% of the tendered value of the work. Such deductions will be made and held by 
IITB by way of Security Deposit unless he/they/has/have deposited the amount of Security 
at the rate mentioned above in cash or in the form of Government Securities or fixed 
deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to 
IITB as part of the Security deposit and the Bank is unable to make payment against the said 
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security to IITB to make good the deficit. 

      
  All compensation or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or form the interest arising therefrom, or from any sums which may be due to or 
may become due to the contractor by IITB on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, 
the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by 
the State Bank of India or by Scheduled Banks or Government Securities (if deposited for 
more than 12 months) endorsed in favour of Registrar, IIT Bombay any sum or sums which 
may have been deducted from, or raised by sale of his security deposit or any part thereof. 
The security deposit shall be collected from the running bills of the contractor at the rates 
mentioned above and the Earnest money if deposited in cash at the time of tenders will be 
treated a part of the Security Deposit. 

 
The security deposit as deducted above can be released against bank guarantee issued by a     
scheduled bank on its accumulations to a minimum of Rs. 5 lakh subject to the condition 
that amount of such bank guarantee, except last one, shall not be less Rs. 5 lakh. Provided 
further that the validity of bank guarantee including the one given against the earnest 
money shall be in conformity with provisions contained in clause 17 which shall be extended 
from time to time depending upon extension of contract granted under provisions of clause 
2 and clause 5. 

 Note-1: Government papers tendered as security will be taken at 5% (five per cent) below 
its market price or at its face value, whichever is less. The market price of Government 
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paper would be ascertained by the Director (IITB) at the time of collection of interest and 
the amount of interest to the extent of deficiency in value of the Government paper will be 
withheld if necessary.  
 
Note-2: Government Securities will include all forms of Securities mentioned in rule No 274 
of the G. F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 
 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 
CLAUSE 2 

 Compensation for Delay 
 If the contractor fails to maintain the required progress in terms of clause 5 or to complete 

the work and clear the site on or before the contract or extended date of completion, he 
shall without prejudice to any other right of remedy available under the law to the 
Government on account of such breach, pay as agreed compensation the amount calculated 
at the rates stipulated below as the director IITB (whose decision in writing shall be final and 
binding) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in clause 5 or that 
the work remains incomplete.  
This will also apply to items or group of items for which a separate period of completion has 
been specified. 
i) Compensation   @ 1.5% per month of delay 

  for delay of work   to be computed on per day basis 
 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the tendered value of work or of the Tendered value of 
the item or group of items of work for which a separate period of completion is originally 
given.  
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does 
not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of Extension of Time. With-holding 
of this amount of failure to achieve a milestone, shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld. However, no interest, whatsoever, shall be 
payable on such withheld amount. 
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CLAUSE 2A (NOT APPLICABLE) 
 Incentive for early completion 
             In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 

1%  (one per cent) of the tendered value per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. The amount of bonus, if payable, shall be paid along with final bill after completion of 
work. Provided always that provision of the Clause 2A shall be applicable only when so 
provided in ‘Schedule F’ 

 
CLAUSE 3 
When contract can be Determined 
Subject to other provisions contained in this clause, the Engineer-in-charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 
 
ii) If the contractor having been given by the Engineer-in-charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or unworkmanlike manner shall 
omit to comply with the requirement of such notice for a period of seven days 
thereafter.  
 

iii) If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence so that in the opinion of 
the Engineer-in-charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a 
notice in writing of seven days from the Engineer-in-charge. 

 
iv) If the contractor fails to complete the work within the stipulated date or items of 

work with Individual date of completion, if any stipulated, on or before such date(s) 
of completion and does not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-charge. 

 
v) If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 
vi) If the contractor shall offer or give or agree to give to any person in IITB or to any 

other person on his behalf any gift or consideration of any kind as an inducement or 
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reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for IITB. 

 
vii) If the contractor shall enter into a contract with IITB in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge unless 
the particular of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-charge. 

 
viii) If the contractor shall obtain a contract with IITB as a result of wrong tendering or 

other non-bonafide method of competitive tendering. 
 
ix) If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of 
his estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
insolvency act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

 
x) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court to 
make a winding up order. 

 
xi) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 
xii) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the engineer-in-charge. 

 
xiii) If the work is not started by the contractor within 1/8th of the stipulated time.  
 

When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the president of India shall have 
powers: 
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h. To determine the contract as aforesaid (of which termination notice in writing to 
the contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Earnest Money Deposit, Security 
Deposit already recovered and Performance Guarantee under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the IITB. 

 
i. After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof, as shall be unexecuted 
out of his hands and to give it to another contractor to complete the work. The 
contractor, whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 
 

 CLAUSE 3A 
 In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work, either party may close the 
contract. In such eventuality, the earnest money Deposit and the Performance Guarantee of 
the contractor shall be refunded, but no payment on account of interest, loss of profit or 
damages etc. shall be payable at all. 

 
 CLAUSE 4  

Contractor liable to pay compensation even if action not taken under Clause 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event of 
the Engineer-in-Charge putting in force all or any of the “powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in 
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 
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stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of the work/or any part thereof, 
paying or allowing for the same in account at the contract rates, or, in the case of these not 
being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 
or other authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the contractor failing 
to comply with any such requisition, the Engineer-in-Charge may remove them at the 
contractor’s expenses or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of 
any such removal and the amount of the proceeds and expenses of any such sale shall be 
final and conclusive against the contractor. 

 
 CLAUSE 5 
 Time and Extension for Delay  
 The time allowed for execution of the works as specified in the Schedule ‘F or the extended 

time in accordance with these conditions shall be the essence of the contract. The execution 
of the works shall commence from such time period as mentioned in Schedule ‘F’ or from 
the date of handing over of the site whichever is later. If the contractor commits default in 
commencing the execution of the work as aforesaid, The Institute shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely. 

 
5.1 As soon as possible after the contract is concluded the contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by IITB. The Chart shall be prepared in 
direct relation to the time stated in the contract documents for completion of items of the 
works. It shall indicate The forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the contractor within the limitations of the imposed in the contract 
documents, and further to ensure  good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save 
for special jobs for which a separate programme has been agreed upon) complete the work as 
per mile stones given in Schedule ‘F’. 

 
5.2 If the work(s) be delayed by:- 

i) Force majeure, or 
ii) abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
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v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge 
in executing work not forming part of the contract, or 

vi) non-availability of stores, which are the responsibility of the institute to supply or 
vii) non-availability or breakdown of tools and plant to be supplied or supplied by the 

Institute or 
viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the contractor’s control 
 
then upon the happening of any such event causing delay, the contractor shall immediately 
give notice thereof in writing to the authority as indicated in Schedule ‘F’ but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and shall 
do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works. 

 
5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, 

shall made by the contractor in writing within fourteen days of the happening of the event 
causing delay on the prescribed form the authority as indicated in Schedule ‘F’. The contractor 
may also if practicable, indicate in such a request the period for which extension is desired.    

  
5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work. Such extension shall 
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of 
the date of receipt of such request. Non-application by the contractor for extension of time 
shall not be a bar for giving a fair and reasonable extension by the authority as indicated in 
Schedule ‘F’ and this shall be binding on the contractor. 

 
      CLAUSE 6 
       Measurements of Work Done 
 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 
 

All measurements of all items having financial value shall be entered in Measurement book 
and/or level field book so that a complete record is obtained of all works performed under 
the contract. 

 
All measurements and levels shall be taken jointly by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the contractor objects to 
any of the measurements recorded, a note shall be made to that effect with reason and 
signed by both the parties. 
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       If for any reason the contractor or his authorized representative is not available and the 
work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any claim 
from contractor for any loss or damages on this account. If the contractor or his authorized 
representative has been given a notice writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then 
such measurements recorded in his absence by the Engineer-in-Charge or his representative 
shall be deemed to be accepted by the contractor. 

 
The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 

 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specification notwithstanding any provision in the relevant standard method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the bureau of Indian Standards and if for any item no 
such standard is available, then a mutually agreed method shall be followed. 

 
The contractor shall give, not less than seven days notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work, in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his authorized representative 
in charge of the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge’s consent being obtained in 
writing, the same shall be uncovered at the contractor’s expense, or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same 
was executed. 

       
Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded jointly or 
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 
 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
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relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defect’s liability period. 
 
CLAUSE 6A 
COMPUTERIZED MEASUREMENT BOOK 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.  
All measurements of all items having financial value shall be entered by the contractors and 
complied In the shape of the computerized measurement book having pages of A-4 size as 
per the format of The department so that a complete record is obtained of all the items of 
works performed under the contract.  

 
All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Engineer-in-Charge or his authorized representative as per interval 
or programme fixed in consultation with Engineer-in-Charge or his authorized 
representative. After the necessary corrections made by the Engineer-in-Charge, the 
measurement sheets shall be returned to the contractor for incorporating the corrections 
and for resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-in-
Charge and the contractor or their representatives in token of their representatives in token 
of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter 
incorporate such changes as may be done during these check/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his 
authorized representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks.  
The final, fair, computerized measurement book given by the contractor, dully bound, with 
its pages machine numbered, should be 100% correct, and no cutting or overwriting in the 
measurements would thereafter be allowed. If at all any error is noticed the contractor shall 
have to submit a fresh    computerized MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall 
be taken in the Divisional office records, and allotted a number as per the register of 
computerized MBs. This should be done before the corresponding bill is submitted to the 
division office for payment. The contractor shall submit two spare copies of such 
computerized MB’s for the purpose of reference and record by the various officers of the 
department. 
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The contractor shall also submit to the department separately his computerized abstract of 
cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed by 
the division office and allotted a number as per the computerized record in the same way as 
done for the measurement book meant for measurements. 

 
The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements/levels by the Engineer-in-
Charge or his representative. 

 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant standard method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurement issued by the Bureau of Indian standards and if for any item no 
such standard is available then a mutually agreed method shall be followed. 

 
The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order 
that the same may be checked and/or test checked and correct dimension thereof be taken 
before the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up place beyond reach of measurement any work without 
consent in writing of the Engineer-in-Charge or his authorized representative in charge of 
the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of checking and/or test checking 
measurement without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the contractor’s expenses or in 
default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed.      

 
Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 
 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of 
final bill shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defect noticed till completion of the defects liability period. 



IITB/Dean IPS/DC/ Prof. Karthikeyan Hariharan’s Lab /INT 

09-06-2026 TENDER DOCUMENT – 
CONDITIONS OF CONTRACT 

33 
SIGNATURE & SEAL OF TENDERER  

 

CLAUSE 7 
Payment on Intermediate certificate to be regarded as advances 

       No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after 
the whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall 
be submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the institute in triplicate on or before the date of every 
month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to 
be paid any such interim payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the last payment is less than the 
amount specified in Schedule F, in which case the interim bill shall be prepared on the 
appointed date of the month after the requisite progress is achieved. Engineer-in-Charge 
shall arrange to have the bill verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. In the event of the failure of the contractor to submit 
the bills, Engineer-in-Charge shall prepare or cause to be prepared such bills in which event 
no claims whatsoever due to delays on payment including that of interest shall be payable 
to the contractor. Payment on account of amount admissible shall be made by the Engineer-
in-Charge certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall 
be paid by 15th working day after the day of presentation of the bill by the contractor to the 
Engineer-in-Charge or his Asstt. Engineer together with the account of the material issued 
by the Institute, or dismantled materials, if any.       

 
All such interim payment shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected, any 
certificate given by the Engineer-In-Charge relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any 
work or materials to which it relates is/are in accordance with the contract and respect 
conclude, determine or affect in any way powers of the Engineer-in-Charge under the 
contract or any of such payments be treated as final settlement and adjustment of accounts 
or in any way vary or affect the contract.  
 
Pending consideration of extension of date of completion, interim payments shall continue 
to be made as herein provided without prejudice to the right of the department to take 
action under the terms of this contract for delay in the completion of work, if the extension 
of date of completion is not granted by the competent authority.  
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asst. 
Engineer to the effect that the work has been completed upto the level in question make 
interim advance payments without detailed measurements for work done (other than 
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foundations, items to be covered under finishing items) upto lintel level (including sunshade 
etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill by taking detailed 
measurement thereof. 
 
CLAUSE 8 
Completion Certificate and Completion Plans 
Within ten days of the completion of the work, the contractor shall five notice of such 
completion to the Engineer-in-Charge and within thirty days of the respect of such notice 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to be complete 
until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of the works 
as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 
all wood work, doors, windows, walls, floor or other parts of the building, in upon, or about 
which the work is to be executed or which he may have had possession for the purpose of 
the execution thereof, and not until the work shall have been measured by the Engineer-in-
Charge. If the contractor shall fail to comply with the requirements of this clause as to 
removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 
as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 
Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 
 
CLAUSE 8A 
Contractor to Keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc., 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc., where the work is done 
without waiting for the actual completion of all the other items of work in the contract. In 
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have right to get this, work done; at the cost of the contractor either 
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the contractor. 
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CLAUSE 8B 
Completion Plans to be submitted by the Contractor 
The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I internal) 2005 and (Part-II External) 1994 as applicable within thirty 
days of the completion of the work.  
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum equivalent to  
% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees Fifteen Thousand 
Only) as may fixed by the Engineer-in-Charge and in this respect the decision of the 
Engineer-in-Charge shall be final and binding on the contractor.  
 
CLAUSE 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the 
date of the final certificate of completion furnished by the Engineer-in-Charge whichever is 
earlier. No further claims shall be made by the contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished. Payments of those items 
of the bill in respect of which there is no dispute and of items in dispute, for quantities and 
rates as approved by Engineer-in-Charge, will, as far as possible be made within the period 
specified herein under, the period being reckoned from the date of receipt of the bill by the 
Engineer-in-Charge or his authorized Asstt. Engineer, complete with account of materials 
issued by the Department and dismantled materials. 
i) If the tendered value of work is upto Rs.15 Lakhs. : 2 months 
ii) If the tendered value of work exceeds Rs.15 Lakhs : 3 months 
 
CLAUSE 9A 
Payment of Contractor’s Bills to Banks 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct 
to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization 
in the form of a legally valid document such as a power of attorney conferring authority on 
the bank; registered financial, co-operative or thrift societies or recognized financial 
institutions to receive payments and (2) his own acceptance of the correctness of the 
amount made out as being due to him by IITB or his signature on the bill or other that claim 
preferred against IITB before settlement by the Engineer-in-Charge of the account or claim 
by payment to the bank, registered financial, co-operative or thrift societies or recognized 
financial institutions. While the receipt given by such banks; registered financial, co-
operative or thrift societies or recognized financial institutions. While the receipt given by 
such banks; registered financial, co-operative or thrift societies or recognized financial 
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institutions shall constitute a full and sufficient discharge for the payment, the contractor 
shall whenever possible present his bills duly receipted and discharged through his bank, 
registered financial, co-operative or thrift societies or recognized financial institutions.  
 
Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities vis-
à-vis IITB. 
 
CLAUSE 10  
Materials supplied by the Employer / Institute 
Materials which Government will supply are shown in Schedule ‘B’ which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be 
bound to procure them from the Engineer-in-Charge. 
As soon as the work is awarded, the contractor shall finalize the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of materials 
required on the basis of drawings/or schedule of quantities of the work. The Contractor 
shall give in writing his requirement to the Engineer-in-Charge which shall be issued to him 
keeping in view the progress of work as assessed by the Engineer-in-Charge, in accordance 
with the agreed phased programme of work indicating monthly requirements of various 
materials. The contractor shall place his indent in writing for issue of such materials at least 
7 days in advance of his requirement. 
Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal wastage) 
for which payment is being made to the contractor, from any sum then due or which may 
therefore become due to the contractor under the contract or otherwise or from the 
security deposit. At the time of submission of bills, the contractor shall certify that balance 
of materials supplied is available at site in original good condition. 
The contractor shall submit along with every running bill (on account or interim bill) material 
wise reconciliation statements supported by complete calculations reconciling total issue, 
total consumption and certified balance (diameter/section-wise in the case of steel) and 
resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be 
final and binding on the contractor) be within his rights to follow the procedure of recovery 
in clause 42 at any stage of the work if reconciliation is not found to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, transporting to 
site, unloading, storing under cover as required, cutting assembling and joining the several 
parts together as necessary. Notwithstanding anything to the contrary contained in any 
other clause of the contract and (or the CPWA Code) all stores/materials so supplied to the 
contractor or procured with the assistance of the Government shall remain the absolute 
property of Government and the contractor shall be the trustee of the stores/materials, and 
the said stores/materials shall not be removed/disposed off from the site of the work on 
any account and shall be at all times open to inspection by the Engineer-in-Charge or his 
authorized agent. Any such stores/materials remaining unused shall be returned to the 
Engineer-in-Charge in as good a condition in which they were originally supplied at a place 
directed by him, at a place of issue or any other place specified by him as he shall require, 
but in case it is decided not to take back the stores/materials the contractor shall have no 
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claim for compensation on any account of such stores/materials so supplied to him as 
aforesaid and not used by him or for any wastage in or damage to in such stores/materials. 
On being required to return the stores/materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in-Charge shall determine, 
having due regard to the condition of the stores/materials. The price allowed for credit to 
the contractor, however, shall be at the prevailing market rate not exceeding the amount 
charged to him, excluding the storage charge, if any. The decision of the Engineer-in-Charge 
shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to account for contravention of the 
terms of the licences or permit and/or for criminal breach of trust, be liable to Government 
for all advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. Provided that the contractor shall in no case be entitled to 
any compensation or damages on account of any delay in supply or non-supply thereof all or 
any such materials and stores provided further that the contractor shall be bound to 
execute the entire work if the materials are supplied by the Government within the original 
scheduled time for completion of the work plus 50% thereof or schedule time plus 6 months 
whichever is more if the time of completion of work exceeds 12 months, but if a part of the 
materials only has been supplied within the aforesaid period, then the contractor shall be 
bound to do so much of the work as may be possible with the materials and stores supplied 
in the aforesaid period. For the completion of the rest of the work, the contractor shall be 
entitled to such extension of time as may be determined by the Engineer-in-Charge whose 
decision in this regard shall be final and binding on the contractor. 
The contractor shall see that only the required quantities of materials are got issued. Any 
such material remaining unused and in perfectly good/original condition at the time of 
completion or determination of the contract shall be returned to the Engineer-in-Charge at 
the stores from which it was issued or at a place directed by him by a notice in writing. The 
contractor shall not be entitled for loading, transporting, unloading and stacking of such 
unused material except for the extra lead, if any involved, beyond the original place of issue. 
 
CLAUSE 10A 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the Institute. 
 
The contractor shall, at his own expense and without delay; supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or 
within such further period as he may require intimate to the contractor in writing whether 
samples are approved by him or not. If samples are not approved, the contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his approval fresh samples 
complying with the specifications laid down in the contract. When materials are required to 
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be tested in accordance with specifications, approval of the Engineer-in-Charge shall be 
issued after the test results are received. 
 
The contractor shall at his risk and cost submit the samples of materials to be tested or 
anaylsed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally 
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the required 
number of samples for such tests at such time and so such place or places as may be 
directed by the Engineer-in-Charge and bear all charges and cost of testing unless specially 
provided for otherwise elsewhere in the contract or specifications. The Engineer-in-Charge 
or his authorized representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where materials, 
manufactured articles or machinery are being obtained for the works and the contractor 
shall afford every facility and every assistance in obtaining the right to such access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specification and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials. The Engineer-in-Charge shall 
also have full powers to require other proper materials to be substituted thereof and in case 
of default, the Engineer-in-Charge may cause the same to be supplied and all costs which 
may attend such removal and substitution shall be borne by the Contractor. 
 
The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 
as specified in schedule F. 
 
CLAUSE 10B 
i) Secured Advance on Non-perishable Materials 

The contractor, on signing an indenture in the form to be specified by the Engineer-
in-Charge, shall be entitled to be paid during the progress of the execution of the 
work upto 90% of the assessed value of any materials which are in the opinion of the 
Engineer-in-Charge non-perishable, non-fragile and non-combustible and are in 
accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather 
or other causes but which have not at the time of advance been incorporated in the 
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works. When materials on account of which an advance has been made under this 
sub-clause are incorporated in the work, the amount of such advance shall be 
recovered / deducted from the next payment made under any of the clause or 
clauses of this contract. 
 

ii) Mobilization Advance Mobilization advance not exceeding 5% of the tendered value 
may be given, if requested by the contractor in writing within one month of the 
order to commence the work. Such advance shall be in one or more installments to 
be determined by the Engineer-in-Charge at his sole discretion. The first installment 
of such advance shall be released by the Engineer-in-Charge to the contractor on a 
request made by the contractor to the Engineer-in-Charge in this behalf. The first 
and subsequent installments shall be released by the Engineer-in-Charge only after 
the contractor furnishes a proof of the satisfactory utilization of the earlier 
installment to the entire satisfaction of the Engineer- in-Charge. 
Before any installment of advance is released, the contractor shall execute a Bank 
guarantee Bond from schedule bank for the amount of advance including interest 
and valid for the contract period. This shall be kept renewed from time to time to 
cover the balance amount and likely period of complete recovery, together with 
interest. 

Provided always that provision of Clause 10 B (ii) shall be applicable only when so 
provided in ‘Schedule F’. 

 
iii) Plant Machinery & Shuttering material Advance (NOT APPLICABLE) 

An advance for plant, machinery & shuttering material required for the work and 
brought to site by the Contractor may be given if requested by the contractor in 
writing within one month of bringing such plant and machinery to site. Such advance 
shall be given on such expeditious execution of work and improve the quality of work. 
The amount of advance shall be restricted to 5% percent of the tender value. In the 
case of new plant and equipment to be purchased for the work, the advance shall be 
restricted to 90% of the price of such new plant and equipment paid by the 
contractor for which the contractor shall produce evidence satisfactory to the 
Engineer-in-Charge. In the case of second hand and used plants and equipment, the 
amount of such advance shall be limited to 50% of the depreciated value of plant and 
equipment as may be decided by the Engineer-in-Charge. The contractor shall, if so 
required by the Engineer-in-Charge, submit the statement of value of such old plant 
and equipment duly approved by a Registered Valuer recognized by the Central 
Board of Direct Taxes under the Income- Tax Act, 1961. No such advance shall be 
paid on any plant and equipment of perishable nature and on any plant and 
equipment of a value less than Rs. 50,000/- Seventy five percent of such amount of 
advance shall be paid after the plant & equipment is brought to site and balance 
twenty five percent on successfully commissioning the same. 
Leasing of equipment shall be considered at par with purchase of equipment and 
shall be covered by tripartite agreement with the following: 
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1. Leasing company which gives certificate of agreeing to lease equipment to the 

contractor. 
2. Engineer in Charge, and 
3. The contractor 
 
This advance shall further be subject to the condition that such plant and equipment 
(a) are considered by the Engineer-in-Charge to be necessary for the works; (b) and 
are in working order and are maintained in working order; (c) hypothecated to the 
Government as specified by the Engineer-in-Charge before the payment of advance is 
released. The contractor shall not be permitted to remove from the site such 
hypothecated plant and equipment without the prior written permission of the 
Engineer-in-Charge. The contractor shall be responsible for maintaining such plant 
and equipment in good working order during the entire period of hypothecation 
failing which such advance shall be entirely recovered in lump sum. For this purpose, 
steel scaffolding and form work shall be treated as plant and equipment. 
 
The contractor shall insure the Plant and Machinery for which mobilization advance 
is sought and given, for a sum sufficient to provide for their replacement at site. Any 
amounts not recovered from the insurer will be borne by the contractor. 
 

iv) Interest & recovery 

The mobilization advance and plant and machinery advance in (ii) & (iii) above bear 
simple interest at the rate of 10 percent per annum and shall be calculated from the 
date of payment to the date of recovery, both days inclusive, on the outstanding 
amount of advance. Recovery of such sums advanced shall be made by the 
deduction from the contractors bills commencing after first ten per cent of the gross 
value of the work is executed and paid, on pro-rata percentage basis to the gross of 
the work billed beyond 10% in such a way that the entire advance is recovered by 
the time eighty percent of the gross value of the contract is executed and paid, 
together with interest due on the entire outstanding amount upto the date of 
recovery of the installment. 

v) If the circumstances are considered reasonable by the Engineer-in-Charge, the 
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of 
mobilization advance and plant and equipment advance may be extended in the 
discretion of the Engineer-in-Charge. 

CLAUSE 10 C (NOT APPLICABLE) 
Payment on account of Increase in Prices/Wages due to Statutory  Order (s) 
If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material supplied from 
the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of 
labour increases as a direct result of the coming into force of any fresh law, or statutory rule 
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or order (but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom 
Duty) beyond the prices/wages prevailing at the time of the last stipulated date of receipt of 
tenders including extensions, if any, for the work during contract period including the 
justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2, then the amount of the contract shall accordingly be varied and provided 
further that any such increase shall be limited to the price/wages prevailing at the time of 
stipulated date of completion or as prevailing for the period under consideration, whichever 
is less. 
If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material supplied from 
the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of 
labour as prevailing at the time of last stipulated date of receipt of tender including 
extensions, if any, is decreased as a direct result of the coming into force of any fresh law or 
statutory rules or order (but not due to any changes of rate in sales tax/VAT, Central/State 
Excise/Custom Duty), Government shall in respect of materials incorporated in the works 
(excluding the materials covered under Clause 10CA and not being material supplied from 
the Engineer-in-Charge’s stores in accordance with Clause 10 hereof) and/or labour engaged 
on the execution of the work after the date of coming into force of such law statutory rule or 
order be entitled to deduct from the dues of the contractor, such amount as shall be 
equivalent to the difference between the prices of the materials and/or wages as prevailed 
at the time of the last stipulated date for receipt of tenders including extensions if any for 
the work and the prices of materials and/or wages of labour on the coming into force of such 
law, statutory rule or order. This will be applicable for the contract period including the 
justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2. 
 
Engineer-in-Charge may call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and wages. 
 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all 
information relating thereto which he may be in position to supply. 
 
For this purpose, the labour component of the work executed during period under 
consideration shall be the percentage as specified in Schedule F, of the value of work done 
during that period and the increase/decrease in labour shall be considered on the minimum 
daily wages in rupees of any unskilled adult male mazdoor, fixed under any law, statutory 
rule or order. 
 
CLAUSE 10 CA ( NOT APPLICABLE) 
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Payments due to variation in prices of materials after receipt of tender 
If after submission of the tender, the price of materials mentioned in Schedule-F increase / 
decreases beyond the price(s) prevailing at the time of the last stipulated date for receipt of 
tenders (including extensions, if any) for the work, then the amount of the contract shall 
accordingly be varied and provided further that any such variations shall be effected for 
stipulated period of Contract including the justified period extended under the provisions of 
Clause 5 of the Contract without any action under Clause 2. 

 
However for work done during the justified period extended as above, it will be limited to 
indices prevailing at the time of stipulated date of completion or as prevailing for the period 
under consideration whichever is less. 
 
The increase/decrease in prices of cement, steel reinforcement and structural steel shall be 
determined by the Price indices issued by the Director General (Works), CPWD. For other 
items provided in the Schedule ‘F’, this shall be determined by the All India Wholesale Price 
Indices of materials as published by Economic Advisor to Government of India, Ministry of 
Commerce and Industry and base price for cement, steel reinforcement and structural steel 
as issued under the authority of IITB and base price of other materials issued by concerned 
authority of IITB and as indicated in Schedule ‘F’ as valid on the last stipulated date of receipt 
of tender, including extension if any and for the period under consideration. In case, price 
index of a particular material is not issued by Ministry of Commerce and Industry, then the 
price index of nearest similar material as indicated in Schedule ‘F’ shall be followed. 
The amount of the contract shall accordingly be varied for all such materials and will be 
worked as per the formula given below for individual material:- 

 
Adjustment for component of individual material  
       CI – CI0  
V = P x Q x ------------ 
            CI0 
Where,  
 
V = Variation in material cost i.e. increase / decrease in the amount in rupees to 

be paid or recovered. 
P = Base Price of material as issued under authority of IITB and concerned 

zonal chief engineer as indicated in Schedule “F”. 
 
Q = Quantity of material brought at the site for bonafide use in the works since 

previous bill excluding such quantity consumed in the deviated qty of items 
beyond daviation limit and extra / substituted item paid / to be paid at 
rates derived on the basis of market rate unclear clause 12.2. 
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CI0 = Price index for cement, steel reinforcement bars and structural steel as 

issued by the DG(W), CPWD as valid on the last stipulated date of receipt of 
tenders including extensions, if any. For other items, if any, provided in 
Schedule ‘F’, All India Wholesale Price Index for the material as published by 
the Economic Advisor to Government of India, Ministry of Industry and 
Commerce as valid on the last stipulated date of receipt of tenders 
including extensions, if any. 

 
CI = Price index for cement, steel reinforcement bars and structural steel as 

issued under the authority of DG(W), CPWD for period under consideration. 
For other items, if any, provided in Schedule ‘F’, All India Wholesale Price 
Index for the material for period under consideration as published by 
Economic Advisor to Government of India, Ministry of Industry and 
Commerce. 

 
Note: (i) In respect of the justified period extended under the provisions of clause 5 

of the contract without any action under clause 2, the index prevailing at the 
time of stipulated date of completion or the prevailing index of the period 
under consideration, whichever is less, shall be considered. 

 Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of Materials covered in this Clause. 

 
 (ii) If during progress of work or at the time of completion of work, it is noticed 

that any material brought at site is in excess of requirement, then amount of 
escalation if paid earlier on such excess quantity of material shall be recovered 
on the basis of cost indices as applied at the time of payment of escalation or 
as prevailing at the time of effecting recovery, whichever is higher. 

  
CLAUSE 10 CC ( NOT APPLICABLE) 
 
Payment due to Increase / Decrease in Prices / Wages after Receipt of Tender for Works  
If the prices of materials (not being materials supplied or services rendered at fixed prices by 
the department in accordance with clause 10 & 34 thereof) and/or wages of labour required 
for execution of the work increase, the contractor shall be compensated for such increase as 
per provisions detailed below and the amount of the contract shall accordingly be varied, 
subject to the condition that that such compensation for escalation in prices and wages shall 
be available only for the work done during the stipulated period of the contract including the 
justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2. However, for the work done during the justified period extended as above, 
the compensation as detailed below will be limited to prices/wages prevailing at the time of 
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stipulated date of completion or as prevailing for the period under consideration, whichever 
is less. No such compensation shall be payable for a work for which the stipulated period of 
completion is equal to or less than the time as specified in Schedule F. Such compensation 
for escalation in the prices of materials and labour, when due, shall be worked out based on 
the following provisions: - 
i) The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 
ii) The cost of work on which escalation will be payable shall be reckoned as below: 

a) Gross value of work done upto this quarter:     (A) 
b) Gross Value of work done upto the last quarter:               (B) 
c) Gross value of work done since previous quarter (A-B)   (C) 
d) Full assessed value of Secured Advance (Excluding materials covered under 

Clause 10CA) fresh paid in this quarter:     (D) 
e) Full assessed value of Secured Advance (Excluding materials covered under 

Clause 10CA) recovered in this quarter.     (E) 
f) Full assessed value of Secured advance for which escalation is payable in        

this quarter (D-E):        (F) 
g) Advance payment made during this quarter     (G) 
h) Advance payment recovered during this quarter    (H) 
i) Advance payment for which escalation is payable in this quarter:  (I) 
j) Extra items/deviated quantities of items paid as per Clause 12 Based on  

prevailing market rates during this quarter:     (J) 
Then, M = C + F + I – J 
    N = 0.85 M 

k) Less cost of material supplied by the department as per Clause 10 and  (K) 
recovered during the quarter: 

l) Less cost of services rendered at fixed charges as per Clause 34 and   (L) 
recovered during the quarter 
 
Cost of work for which escalation is applicable: W = N – (K+L) 
 
Cost of work for which escalation is applicable: W = N – (K+L) 
 

i) Components for materials (except cement, reinforcement bars, structural steel or 
other materials covered under clause 10 CA) labour, P.O.L., etc. shall be pre-
determined for every work and incorporated in the conditions of contract attached to 
the tender papers included in Schedule ‘F’. The decision of the Engineer-in-Charge in 
working out such percentage shall be binding on the contractors. 

ii) The compensation for escalation for other materials (excluding cement, 
reinforcement bars, structural steel or other materials covered under clause 10 CA) 
and P.O.L. shall be worked as per the formula given below:- 
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(a) Adjustment for civil component (except cement, structural steel, reinforcement 
bars and other materials covered under clause 10CA) / electrical component of 
construction ‘Materials’ 

Xm   MI – MI0 
Vm = W x ------------ x --------------- 
  100       MI0 
Vm = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 
W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 
Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars 

and other materials covered under clause10CA) expressed as percent of the 
total value of work. 

MI = All India Wholesale Price Index for all commodities as worked out on the basis 
of All India Wholesale Price Index for all commodities for the period under 
consideration as published by Economic Advisor to Govt. of India, Ministry of 
Industry & Commerce and applying weightages to the all commodities. (In 
respect of the justified period extended under the provisions of clause 5 of 
the contract without any action under clause 2, the index prevailing at the 
time of stipulated date of completion or the prevailing index of the period 
under consideration, whichever is less, shall be considered.) 

MI0   = All India Wholesale Price Index for all commodities as worked out on the basis 
of All India Wholesale Price Index for all commodities valid on the last 
stipulated date of receipt of tender including extension, if any, as published by 
the Economic Advisor to Govt. of India, Ministry of Industry & Commerce and 
applying weightages to all commodities. 

 
  *Note: relevant component only will be applicable.  

 
(b) Adjustment for component of ‘POL’ 

Z   FI – FI0 
Vf = W x ------------ x --------------- 
  100       FI0 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 
amount in rupees to be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 
Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of 

work. 
FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under 

consideration as published by Economic Advisor to Govt. of India, Ministry of 
Industry & Commerce, New Delhi. (In respect of the justified period extended 
under the provisions of clause 5 of the contract without any action under 
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clause 2, the index prevailing at the time of stipulated date of completion or 
the prevailing index of the period under consideration, whichever is less, shall 
be considered.) 

FI0   = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last 
stipulated date of receipt of tender including extensions, if any. 

 
v) The following principles shall be followed while working out the indices mentioned in 

Para (iv) above. 
a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 
calendar months of the said quarter. The first such payment shall be made at the 
end of three months after the month (excluding the month in which tender was 
accepted) and thereafter at three months’ interval. At the time of completion of 
the work, the last period for payment might become less than 3 months, 
depending on the actual date of completion. 

 
b) The index (MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices relevant to 
the three calendar months. If the period up to date of completion after the 
quarter covered by the last such installment of payment, is less than three 
months, the index Ml and Fl shall be the average of the indices for the months 
falling within that period. 
 

vi) The compensation for escalation for labour shall be worked out as per formula given 
below:- 

 
Y   LI – LI0 

VL = W x ------------ x --------------- 
  100       LI0 

VL = Variation in labour cost i.e. amount of increase or decrease in the amount in 
rupees to be paid or recovered. 

W = Value of Work done, worked out as indicated in sub-para (ii) above. 
Y = Component of labour expressed as percentage of the total value of the work. 
LI = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration. (In respect of the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause 2, the minimum wage prevailing on the last date of quarter 
previous to the quarter pertaining to stipulated date of Completion or the 
minimum wage prevailing on the last date of the quarter previous to the one 
under consideration, whichever is less, shall be considered.) 
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LI0   = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as on the last stipulated date of receipt 
of tender including extension, if any. 

 
vii) The following principles will be followed while working out the compensation as per 

sub-para (vi) above. 
 
a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) 

above shall be the higher of the wage notified by Government of India, Ministry 
of Labour and that notified by the local administration both relevant to the place 
of work and the period of reckoning. 

b) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials and/or P.O.L. is paid under this 
clause. If such revision of minimum wages takes place during any such quarterly 
intervals, the escalation compensation shall be payable at revised rates only for 
work done in subsequent quarters; 

c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled adult male 
mazdoor alone shall form the basis for working out the escalation compensation 
payable on the labour component. 

 
viii) In the event the price of materials and/or wages of labour required for execution of 

the work decrease/s, there shall be a downward adjustment of the cost of work so 
that such price of materials and/or wages of labour shall be deductible from the cost 
of work under this contract and in this regard the formula herein before stated under 
this Clause 10CC shall mutatis mutandis apply, provided that: 
a) no such adjustment for the decrease in the price of materials and/or wages of 

labour aforementioned would be made in case of contracts in which the 
stipulated period of completion of the work is equal to or less than the time as 
specified in Schedule ‘F’.  

b) The Engineer-in-Charge shall otherwise be entitled to lay down the procedure by 
which the provision of this sub-clause shall be implemented from time to time 
and the decision of the Engineer-in-Charge in this behalf shall be final and binding 
on the contractor. 
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ix) Provided always that :- 
a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not 
be applicable but provisions of clause 10CA will be applicable. 
 
b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 
10CA will become applicable. 
 

CLAUSE 10 D 
Dismantled Material Institute Property 
The contractor shall treat all materials obtained during dismantling of a structure, of the site 
for a work, etc. as Institute’s property and such materials shall be disposed off to the best 
advantage of Institute according to the instructions in writing issued by the Engineer-in-
Charge. 

 
CLAUSE 11 
Work to be executed in Accordance with Specifications, Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are 
not included in the specifications specified in the contract or in any Bureau of Indian 
Standard or any other, published standard or code or, Schedule of Rates or any other printed 
publication referred to elsewhere in the contract. 
 
The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervisions of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from the 
contract. The contractor shall take full responsibility for adequacy, suitability and safety of all 
the works and methods of construction. 
 
CLAUSE 12 
Deviations / Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) to make alternation in, omissions from, 
additions to, or substations for the original specifications, drawings, designs and instructions 
that may appear to him to be necessary or advisable during the process of the work, and (ii) 
to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
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instructions given to him in writing signed by the Engineer-in-Charge and such alternations, 
omissions, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed 
to do in the manner specified above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects including price on which he agreed to do 
the main work except as hereafter provided. 

 
1. The time for completion of the works shall, in the event of any deviations resulting in additional  

 cost over the tendered value sum being ordered, be extended, if requested by the 
contractor, as  follows: 

i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus. 

ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 
 
 
 

2. Deviation, Extra Items and Pricing 
In case of extra item(s) the contractor may within fifteen days of receipt of order occurrence 
of the item(s) claim rates, supported by proper analysis, for the work and Engineer-in-Charge 
shall within one month of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates 
on the basis of the market rates and the contractor shall be paid in accordance with rates so 
determined. 
In the case of substituted item(s) (items that are taken up with partial substitution or in lieu 
of items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the aforesaid para. 
 
Deviation, Substituted Items, Pricing 
a) If the market rate for the substitute item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so increased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the market rate of 
the agreement item (to be substituted) the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

 
Deviation, Deviated Quantities, Pricing 
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In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of receipt 
of order or occurrence of the excess, claim revision of the rates, supported by proper 
analysis, for the work in excess of the above mentioned limits, provided that if the rates so 
claimed are in  excess of the rates so claimed are in excess of the rates specified in the 
schedule of quantities the Engineer-in-Charge shall within one month of receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall be 
paid in accordance with rates so determined. 
 

3. The provisions of the preceding paragraph shall also apply to the decrease in the rates of items  
for the work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall 
after giving notice to the contractor within one month of occurrence of the excess and after 
taking into consideration any reply received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

 
4. The contractor shall send to the Engineer-in-Charge once every three months an upto date 

account giving complete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 
which he has executed during the preceding quarter failing which the contractor shall be 
deemed to have waived his right. However, the IITB may authorize consideration of such claims 
on merits. 

 
5. For the purpose of operation of Schedule F, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract:  
i) For buildings: All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 
ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level. 
iii) For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures : All works up to 1.2 metres above the 
ground level. 

iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 
metres above the ground level. 

v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 

vi) For Roads, all items of excavation and filling including treatment of sub base. 
 

6. Any operation incidental to or necessarily has to be in contemplation of  tenderer while filling 
tender, or necessary for proper execution of the item included in the Schedule of quantities or 
in the schedule of rates mentioned above, whether  or not, specifically indicated in the 
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description of the item and the relevant specifications, shall be deemed to be included in the 
rates mentioned above, whether or not, specially indicated in the description of the item and 
the relevant specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 
admissible for such operations. 

 
CLAUSE 13 

 Foreclosure of Contract due to Abandonment or Reduction in scope of work 
If at any time after acceptance of the tender, IITB shall decide to abandon or reduce the 
scope of the works for any reason whatsoever and hence mot require the whole or any part 
of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly in the matter.  The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the 
works in full but which he did not derive in consequence if the foreclosure of the whole or 
part of the works. 
 
The contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items 
hereunder mentioned which could not be utilized on the work to the full extent in view of 
the foreclosure: 
i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage accommodation and 
water storage tanks. 
 

ii) IITB shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor s legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work) provided, however IITB 
shall be bound to take over the materials or such portions thereof as the contractor 
does not desire to retain. For materials taken over or to be taken over by IITB, cost of 
such materials as detailed by Engineer-in-Charge shall be paid. The cost shall, 
however, take into account purchase price, cost of transportation and determination 
or damage which may have been caused to material whilst in the custody of the 
contractor. 
 

iii) If any material supplied by IITB are rendered surplus, the same except normal 
wastage shall be returned by the contractor to IITB at rates not exceeding those at 
which these were originally issued less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the 
contractor. In addition, the cost of transporting such materials from site to IITB 
stores, if so required by the Institute shall be paid. 
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iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 

stores or to his other works, whichever is less. If T & P are not transported to either 
of the said places, no cost of transportation shall be payable. 
 

v) Reasonable compensations for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 
 

The contractor shall, if required by the Engineer-in-Charge furnish to him book of account, 
wages books, time sheets and other relevant documents and evidence as may be necessary 
to enable him to certif. the reasonable amount payable under this condition. 
 
The reasonable number of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the IITB as per item (ii) above. 
Provided always that against any payments due to the contractor on this account or 
otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were recoverable by IITB 
from the contractor under the terms of the contract. 
 
CLAUSE 14 
Carrying out part work at risk & cost of contractor 
 
If contractor:  

i)  At any time makes default during currency of work or does not execute any part of 
the work with due diligence and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or  

ii)  Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 days even after 
a notice in writing is given in that behalf by the Engineer-in-Charge; or  

iii) Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge.  

The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue 
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thereafter to IITB by a notice in writing to take the part work / part incomplete work of any 
item(s) out of his hands and shall have powers to:  

α) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/or 

β) Carry out the part work / part incomplete work of any item(s) by any means at the risk 
and cost of the contractor. 

 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work! Part incomplete work of any item(s) taken out 
of his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by IITB because of action under this clause shall not 
exceed 10% of the tendered value of the work.  

In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by 
the original contractor under the terms of his contractor the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under this clause shall 
only be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the department are less than the amount payable to the contractor at 
his agreement rates, the difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by IITB in completing the part work! part 
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 
IITB as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to IITB in law or per as agreement be recovered from any money due to the 
contractor or any account, and if such money is insufficient, the contractor shall be called 
upon in writing and shall be liable to pay the same within 30 days. 

 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with 
the provisions of the contract. 

 
In the event of above course being adopted by the Engineer-in-Charge the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
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on any account or with a View to the execution of the work or the performance of the 
contract. 

 
CLAUSE 15 
Suspension of Work  
i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 
a) On account of any default on the part of the contractor or, 
b) For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
a) The contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25%, for completion of the item or group of items of 
work for which a separate period of completion is specified in the contract and of 
which the suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item or group of items 
or work for which a separate period of completion is specified in the contract 
exceeds thirty days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in-Charge may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor submits his claim supported by details to the 
Engineer-in-Charge within fifteen days of the expire of the period of 30 days. 

 
iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 
in sub-para (i) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-Charge requiring permission within fifteen days from by the 
Engineer-in-Charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor , if he intends to treat the suspension, where it 
affects only a part if the works as an omission of such part by IITB  or where it affects 
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whole of the works, as an abandonment of the works by IITB, shall within ten days of 
expiry of such period of 15 days give notice in writing of his intension to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an abandonment 
of the contract by IITB, he shall have no claim to payment of any compensation on 
account of any profit or advantage which he might have derived from the execution 
of the in full but which he could not derive in consequence of the abandonment. He 
shall, however, be entitled to such compensation, as the Engineer-in-Charge may 
consider reasonable, in respect of salaries and/or wages paid by him to his employees 
and labour at site, remaining idle in consequence adding to the total thereof 2% to 
cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to Engineer-in-Charge within 30 days of the expiry of the period 
of 3 months. 
 
Provided further, that the contractor shall not be entitled to claim any compensation 
from IITB for the loss suffered by him on account of delay by IITB in the supply of 
materials in schedule ‘B’ where such delays is covered by difficulties relating to the 
supply wagons, force majeure including non-allotment of such materials by 
controlling authorities, acts of God, acts of enemies of the state/country or any 
reasonable cause beyond the control of the Institute. 

 
CLAUSE 16 
Action in case Work not done as per specifications 
All works under or in course of execution or executed in pursuance of the contract shall at all 
times to be open and accessible to the inspection and supervision of the Engineer-in-Charge, 
his authorized subordinates in charge of the work and all the superior officers, officer of the 
Quality Control Organization of the department and of the Chief Technical Examiner’s office, 
and the contractor shall, at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, present for the purpose. 
Orders given to the contractor’s agent shall be considered to have the same force as if they 
had been given to the contractor himself. 
 
If it shall appear to the Engineer-in-Charge or his authorized subordinates in charge of the 
work or the Chief Engineer in charge Quality Control or his subordinate officers or to the 
Chief technical Examiner or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or  articles provided by him 
for the execution of the work which are unsound or of quality inferior to that contracted or 
otherwise not in accordance with the contract the contractor shall, on demand in writing 
which shall be made within twelve months (six months in the case of the work of costing 
Rs.10 lakh  and below except road work) of the completion of the work from the Engineer-in-
Charge specifying the work, materials or articles complained of notwithstanding that the 
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same may have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work specified in whole or part, as the case may require or as the case may 
be, remove the materials or articles so specified and provide other proper and suitable 
materials or articles at his own charge and cost. In the event of the falling to do so within a 
period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall 
be liable to pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default. 

 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the competent authority 
specified in schedule ‘F’ may consider reasonable during the preparation of on account bills 
or final bill if the item is so acceptable without detriment to the safety and utility of the item 
and the structure or he may reject the work outright without any payment and /or get it and 
other connected and incidental items rectified, or removed and re-executed at the risk and 
cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 
 
CLAUSE 17 
Contractor Liable for Damages, defects during maintenance period 
 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous  to the premises on which the work  or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever of if any defect, shrinkage or other faults appear in the work within twelve (12) 
months after a certificate of its virtual completion shall have been given by the Engineer-in-
Charge as aforesaid arising out of defect or improper, materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at his 
own expense or in  default the Engineer-in-Charge cause the same to made good by other 
workmen and deduct the expense form any sums that may be due or at any time thereafter 
may become due to the contractor or/from his security deposit or the proceeds of sale 
thereof or of a sufficient portion thereof. The security deposits of the contractor shall not be 
refunded before the expiry of twelve (12) months after the issue of the certificate of virtual 
completion of work, or till the final bill has been prepared and passed whichever is later. 
In case of maintenance and operation works of E&M services, security deposit deducted 
from contractors shall be refunded within one month from the date of final payment or 
within one month from the date of completion of the maintenance contract whichever is 
earlier. 

 
CLAUSE 18 
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Contractor to Supply Tools & Plants etc. 
The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 
stores), machinery tools and plants as specified in schedule ‘F’ in addition to this appliances 
implements other plant, ladders, cordage, tackle, scaffolding and temporary works required 
for the proper execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract or referred to 
in these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of Engineer-in-Charge as to any matter as to which he is 
entitled to be satisfied, or which he is entitled to require together with carriage therefore to 
and from the work. The contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out works, and 
counting, weighting and assisting the measurement for examination at any time and from 
time to time of the work or materials. Falling his so doing the same may be provided by the 
Engineer-in-Charge at the expenses of the contractor and the expenses may be deducted, 
from any money due to the contractor under this contract or otherwise and/or from his 
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 
 
CLAUSE 18 A  
Recovery of Compensation paid to Workmen 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, IITB is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, IITB will recover from the contractor, 
the amount of the compensation so paid; and without prejudice to the rights of the IITB 
under sub-section (2) of Section 12, of the said Act, IITB shall be at liberty to recover such 
amount or any part thereof by deduction it from the  security deposit or from any sum due 
by IITB to the contractor whether under this contract or otherwise. IITB shall not be bound to 
contest any claim made against it under sub-section (1) of Section 12, of the said Act, except 
on the written request of the contractor and upon his giving to IITB full security for all costs 
for which IITB might become liable in consequence of contesting such claim. 
CLAUSE 18 B 
Ensuring payment and Amenities to workers if contractors fails 
In every case in which by virtue of the provisions of the contract labour (regulation and 
Abolition) Act, 1970 and of the Contract Labour (Regulations and Abolition) Central Rules, 
1971, IITB is obliged to pay any amounts of wages to a workman employed by the contractor 
in execution of the works, or to incur any expenditure in providing welfare and health 
amenities required to be provided under the above said Act and the rules under Clause 19H 
or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 
Government from time to time for the protection of health and sanitary arrangements from 
time to time for the protection of health and sanitary arrangements for workers employed 
by IITB Contractors, IITB will recover from the contractor, the amount of wages so paid or 
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the amount of expenditure so paid or the amount of expenditure so incurred; and without 
prejudice to the rights of the IITB under sub-section (2) of Section 20, and sub-section (4) of 
Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, IITB shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit 
or from any sum due by IITB to the contractor whether under this contract or otherwise IITB 
shall not be bound to contest any claim made against it under sub-section (1) of Section20, 
sub-section (4) of Section21, of the said Act, except on the written request of the contractor 
and upon his giving to the IITB full security for all costs for which IITB might become liable in 
contesting such claim. 
 
CLAUSE 19 
Labour Laws to be complied by the Contractor 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement 
of the work, and continue to have a valid license until the completion of the work. The 
contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 
Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment and Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfill these requirements shall attract the penal provisions of this contrail 
arising out of the resultant non-execution of the work. 

 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19B 
Payment of Wages 
 
i) The contractor shall pay to labour employed by him directly or through 

subcontractors, wages not less than fair wages as per the provisions of the Contract 
labour (Regulation and Abolition) Act 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 
 

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 
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iii) In respect of all labour directly or indirectly employed in the works for performance 
of the contractor’s part of this contract, the contractor’s shall comply with or cause to 
be complied with the contractor’s Labour Regulations made by IITB from time to time 
in regard to payment of wages, wage period, deductions from wages recovery of 
wages not paid and deductions unauthorizedly made, maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, inspection 
and submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 
iv)  

α) The   Engineer-in-Charge concerned shall have the right to deduct from the 
moneys due to the contractor any sum required or estimated to be required or 
estimated to be required for making good the loss suffered by a worker or 
workers by reason of non fulfillment of the conditions of the contract for the 
benefit of the workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 
 

β) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one 
day rest for 6 days continuous work and pay wages at the same rate as for duty. 
In the event of default, the Engineer-in-Charge shall have the right to deduct the 
sum or sums not paid on account of wages weekly holidays to any labours and 
pay the same to the persons entitled thereto from any money due to the 
contractor by the Engineer-in-Charge concerned.   
 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rules made there under from time to time. 
 

vi) The contractor shall indemnify and keep indemnified IITB against payments to be 
made under and for the observance of the laws aforesaid and the IITB Contractor’s 
Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors. 
 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 
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viii) Whatever is minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 
or recover any amount from the minimum wage payable to the workmen as and by 
way of commission or otherwise. 

 
ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
     

CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work of the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 
of Rs. 200/-  for each default and in addition the Engineer-in-Charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
 
 
CLAUSE 19D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a 
true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively:- 
 
1. The number of labours  employed by him on the work, 
2. Their working hours, 
3. The wages paid to them, 
4. The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and  
5. The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 
 

Failing which the contractor shall be liable to pay to IITB a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Divisional Officer shall be 
final in deduction from any bill due to the contractor the amount levied as fine and be 
binding on the contractor. 
 
CLAUSE 19E 
In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
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complied with all the rules framed by Government from time to time for the protection of 
health and sanitary arrangements for workers employed by the Central Public Works 
department and its contractors. 
 
CLAUSE 19F 
Leave and pay during leave shall be regulated as follows: 
1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage 
2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or 
at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such 
miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the date 
on which she proceeds on leave 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
shown in appendix -I and II, and the same shall be kept at the place of work 

 
CLAUSE 19G 
In the event of the contractor(s) committing a default or breach of any of the provisions of 
the Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the IITB a sum not exceeding Rs.200/- for every default, breach or 
furnishing, making, submitting, filing such materially incorrect statements and in the event of 
the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated 
cost of the work put to tender. The decision of the Engineer-in-Charge shall be final and 
binding on the parties. 
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Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 
observing and complying with the provisions of the Contractor’s Labour Regulations and 
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, 
and the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the 
said Rules”) the Engineer-in-Charge shall have power to give notice in writing to the 
contractor(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in the 
notice. If the contractor(s) shall fail within the period specified in the notice to comply with 
and/observe the said Rules and to provide the amenities to the work-place as aforesaid, the 
Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned 
at the cost of the contractor(s). the contractor(s) shall erect, make and maintain at his/her 
own expense and to approved standards all necessary huts and sanitary arrangements 
required for his/their work-people on the site in connection with the execution of the works, 
and if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-Charge shall have power to give notice in writing to the 
contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or 
reconstructed according to approved standards, and if the contractor(s) shall fail to remodel 
or reconstruct such huts and sanitary arrangements according to approved standards within 
the period specified in the notice, the Engineer-in-Charge shall the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards at the 
cost of the contractor(s). 
 
CLAUSE 19 H (NOT APPLICABLE) 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 
of land to be approved by the Engineer-in-Charge. 
 
i) a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member 
of the worker’s family staying with the labourer. 
b) The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of 
the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women. 
d) The contractor(s) shall construct sufficient number of bathing and washing places, 
one unit for every 25 persons residing in the camp. These bathing and washing places 
shall be suitably screened. 
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ii) a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in-Charge. In case 
of sun-dried bricks, the walls should be plastered with mud gobri on both sides. The 
floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") 
above the surrounding ground. The roofs shall be laid with thatch or any other 
materials as may be approved by the Engineer-in-Charge and the contractor shall 
ensure that throughout the period of their occupation, the roofs remain water-tight. 
b) The contractor(s) shall provide each hut with proper ventilation. 
c) All doors, windows, and ventilators shall be provided with suitable leaves for 
security purposes. 
c) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 
huts which may be reduced to 6m (20 ft.) according to the availability of site with the 
approval of the Engineer-in-Charge. Back to back construction will be allowed. 
 

iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use 
of labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per 
head per day for bathing and washing purposes. Where piped water supply is 
available, supply shall be at stand posts and where the supply is from wells or river, 
tanks which may be of metal or masonry, shall be provided. The contractor(s) shall 
also at his/ their own cost make arrangements for laying pipe lines for water supply 
to his/ their labour camp from the existing mains wherever available, and shall pay all 
fees and charges therefore. 

iv) The site selected for the camp shall be high ground, removed from jungle. 
 

v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching 
or incineration is not allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Municipal Committee/authority and inform it 
about the number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this account shall 
be borne by the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry system. 
 

vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 
 

vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 
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viii) Sanitation - The contractor(s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 
 

CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. 
 
 
 
CLAUSE 19 J 
It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by anybody un-authorizely during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 
to accept the said building/buildings in that position. Any delay in acceptance on this account 
will be treated as the delay in completion and for such delay a levy upto 5% of tendered 
value of work may be imposed by the IITB whose decision shall be final both with regard to 
the justification and quantum and be binding on the contractor. 
 
However, IITB, through a notice, may require the contractor to remove the illegal occupation 
any time on or before construction and delivery. 
 
CLAUSE 19 K  
Employment of skilled / semi skilled workers 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/National Institute of construction Management and Research (NICMAR) 
National Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/certified by State/Central Government. The number of such qualified tradesmen 
shall not be less than 20% of total skilled/semi skilled workers required in each trade at any 
stage of work. The contractor shall submit number of man days required in respect of each 
trade, its scheduling and the list of qualified tradesmen alongwith requisite certificate from 
recognized Institute to Engineer-in-Charge for approval. Notwithstanding such approval, if 
the tradesmen are found to have inadequate skill to execute the work of respective trade, 
the contractor shall substitute such tradesmen within two days of written from Engineer-in-
Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by 
contractor at the rate of Rs.100 per such tradesmen per day. Decision of Engineer-in-Charge 
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as to whether particular tradesmen possess requisite skill and amount of compensation in 
case of default shall be final and binding. 
 
Provided always, that the provisions of this clause, shall be not be applicable for works with 
estimated cost put to tender being less that Rs.5 crores. 
CLAUSE 20 
Minimum Wages Act to be complied with 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 170, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21 
Work not to be sublet. Action in case of insolvency 
The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shell either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in 
the employ of ITB in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer-
in-Charge on behalf of the IITB shall have power to adopt the course specified in Clause 3 
hereof in the interest of IITB and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensure. 

 
CLAUSE 22 
 
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of IITB without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23 
Changes in firm’s Constitution to be intimated 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu undivided family business concern such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and 
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the same action may be taken, and the same consequences shall ensure as provided in the 
said Clause 21. 
 
 
CLAUSE 24 
 
All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 
direct at what point or points and in what manner they are to be commenced, and from time 
to time carried on. 
 
CLAUSE 25 
Settlement of Disputes & Arbitration 
 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the execution or failure to execute the 
same whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

 
i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge on any matter in connection with or arising out of 
the contract or carrying out of the work, to be unacceptable, he shall promptly within 
15 days request the Engineer-in-Charge in writing for written instruction or decision. 
Thereupon the Engineer-in-Charge shall give his written instructions or decision 
within a period of one month from the receipt of the contractor’s letter. 
 
If the EIC fails to give his instructions or decision in writing within the aforesaid period 
or if the contractor is dissatisfied with the instructions or decision of the EIC, the 
contractor may, within 15 days of the receipt of EIC’s decision, appeal to the Director 
IITB who shall afford an opportunity to the contractor to be heard, if the latter so 
desires, and to offer evidence in support of his appeal. The Director shall give his 
decision within 30 days of receipt of contractor’s appeal. If the contractor is 
dissatisfied with this decision, give notice to the Director for appointment of 
arbitrator failing which the said decision shall be final binding and conclusive and not 
referable to adjudication by the arbitrator. 
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ii) Except where the decision has become final, binding and conclusive in terms of Sub 
para (i) above disputes or difference shall be referred for adjudication through 
arbitration by a sole arbitrator appointed by the Chairman Board of Governors Indian 
Institute of Technology Bombay. If the arbitrator so appointed is unable or unwilling 
to act or resigns his appointment or vacates his office due to any reason whatsoever, 
another sole arbitrator shall be appointed in the manner aforesaid. Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute alongwith the notice 
appointment of arbitrator and giving reference to the rejection by the Director the 
appeal. 
 
It is also a term of this contract that no person other than a person appointed by such 
Chairman Board of Governors IITB as aforesaid should act as arbitrator and if for any 
reason that is not possible, the matter shall not be referred to arbitration at all. 
 
It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 120 
days of receiving the intimation form the Engineer-in-Charge that the final bill is 
ready for payment, the claim of the contractor shall be deemed to have been waived 
and absolutely barred and the IITB shall be discharged and released of all liabilities 
under the contract in respect of these claims. 
 
The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or 
re-enactment thereof and the rules made thereunder and for the time being in force 
shall apply to the arbitration proceeding under this clause. 
 
It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and in all cases where the total 
amount of the claims by any party exceeds Rs.1,00,000/- the arbitrator shall give 
reasons for the award. 
 
It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
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submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees, if any, of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The cost of the 
reference and of the award (including the fees, if any, of the arbitrator) shall be at the 
discretion of the arbitrator who may direct to any by whom and in what manner, 
such costs or any part thereof shall be paid and fix or settle the amount costs to be so 
paid. 

 
iii) In case of any litigations under this Contract, the courts of law in the city of Mumbai 

only, shall have jurisdiction. 
 

CLAUSE 26 
Contractor to indemnify IITB against Patent Rights 
The contractor shall fully indemnify and keep indemnified the IITB against any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claims made under or action 
brought against IITB in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to 
settle any dispute or to conduct any litigation that may arise therefrom, provided that the 
contractor shall not be liable to indemnify the IITB if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf. 
 
 
 
CLAUSE 27 
Lump sum Provisions in Tender 
 
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 
be final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause.  
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            CLAUSE 28 
Action where no Specifications are specified 
 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11; such work shall be carried out in accordance with the Bureau of Indian Standard 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the 
work shall be carried out as per manufacturer’s specifications, if not available then as per 
District Specifications. In case there are no such specifications as required above, the work; 
shall be carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-Charge. 
 
CLAUSE 29 
With-holding and lien in respect of sums due from contractor 
i) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the Institute shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in 
part from the security, if any deposited by the contractor and for the purpose 
aforesaid, the Engineer-in-Charge or the Institute shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have a lien over the, 
same pending finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Engineer-in-Charge or the Institute shall be 
entitled to withhold and have a lien to retain to the extent of such claimed amount or 
amounts referred to above, from any sum or sums found payable or which may at 
any time thereafter become payable to the contractor under the same contract or 
any other contract with the Engineer-in-Charge or any contracting person through 
the Engineer-in-Charge pending finalization of adjudication of any such claim. 
 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or IITB will be 
kept withheld or retained as such by the Engineer-in-Charge or IITB till the claim 
arising out of or under the contract is determined by the arbitrator (if the contract is 
governed by the arbitration clause) by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above 
and duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
Institute shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or 
otherwise. 
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ii) IITB shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract, etc., to be 
made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed to have been done by him 
under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for IITB to recover 
the same from him in the manner prescribed in sub-clause (i) of this clause or in any 
other manner legally permissible; and if it is found that the contractor was paid less 
than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by IITB to the 
contractor, without any interest thereon whatsoever. 
Provided that the IITB shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment 
has been agreed upon between the Director IITB or EIC on the one hand and the 
contractor on the other under any term of the contract permitting payment for work 
after assessment by the Director or the EIC. 

 
CLAUSE 29A 
Lien in respect of claims in other Contracts 
Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the Institute or any other contracting person or persons through 
Engineer-in-Charge against any claim of the Engineer-in-Charge or IITB or such other person 
or persons in respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with the Engineer-in-Charge or the Institute or with such 
other person or persons. 
 
It is an agreed term of the contract that the sum of money so withhold or retained under this 
clause by the Engineer-in-Charge or the Institute will be kept withheld or retained as such by 
the Engineer-in-Charge or the Institute or till his claim arising out of the same contract or any 
other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest 
or damages whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this clause and duly notified as such to the contractor. 

 
CLAUSE 30 (NOT APPLICABLE) 
Employment of coal mining or controlled area labour not permissible  
The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within a 
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radius of 32 Km (20 miles) of the controlled area. Subject as above the contractor shall 
employ imported labour only i.e., deposit imported labour or labour imported by contractors 
from area, from which import is permitted. 
 
Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the contractor. 
 
The contractor shall immediately remove any labourer who may be pointed out by the 
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so shall 
render the contractor liable to pay to IITB a sum calculated at the rate of Rs.10/- per day 
labourer. The certificate of the Engineer-in-Charge about the number of coal mining or 
controlled area labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 
 
It is declared and agreed between the parties that the aforesaid stipulation in this clause is 
one in which the public are interested within the meaning of the exception in Section 74 of 
Indian Contract Atc, 1872. 
 
Explanation: - Controlled Area means the following areas: 
 
Districts of Dhanbad, Hazaribagh, Jamtara – a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 
 
Any other area which may be declared a Controlled Area by or with the approval of the 
Central Government 
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CLAUSE 31 
Unfiltered water supply 
 
The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following conditions. 

 
i) That the water used by the contractor(s) shall be fit for constructions purposes to the 

satisfaction of the Engineer-in-Charge. 
ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at 

the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
CLAUSE 31 A 
Water supply, if available from IITB 
 
Water if available may be supplied to the contractor by the Institute subject to the following 
conditions 
 
i) The water is available at site without charges. 
ii) The contractor(s) shall make his/their own arrangement of water connection, 

calibrated meter and laying of pipelines from existing main of source of supply. 
iii) Non availability of water for any reasons whatsoever shall not constitute any reason 

for delay, extra claims or additional cost incurred for the performance of this contact. 
iv) The Institute does not guarantee to maintain uninterrupted supply of water and it 

will be incumbent on the contractor(s) to make alternative arrangements for water at 
his/their own cost in the event of any temporary break down in the IITB water main 
so that the progress of his/their work is not held up for want of water. No claim or 
damage or refund of water charges will be entertained on account of such break 
down. 

v) ELECTRIC SUPPLY FOR WORKS, LABOUR HUTMENTS, ETC. 
a) Electric power both for construction and lighting shall be made available by the 

Employer at one point within site or near site on chargeable basis as actual shall 
be recovered progressively from R.A. Bills, minimum power factor 0.95, power 
factor below than 0.95, penalty as per MSU tariff. The contractor shall arrange at 
his own cost the necessary calibrated meter, switch board, and other switch 
gears, etc., and shall be responsible for their maintenance. 

b) Non availability of power for any reason whatsoever shall not constitute any 
reason for delay, extra claims or additional cost incurred for the performance of 
this contact. 

c) Further distribution shall be done by the Contractor at his cost as per approved 
layout. He shall provide required clearances for overhead lines to facilitate easy 
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movement of machinery. These overhead lines shall be shifted and rerouted at 
the contractor’s cost during execution of work if the same are found to obstruct 
any other work of any agency working at site or requires to be shifted due to 
unforeseen reasons. 

d) On completion of the work, the contractor shall to the satisfaction of the EIC, 
remove all wiring installed by him and make good, any disturbance or damage 
done. 

e) The contractor shall employ a certified and licensed Electrician for carrying out 
this work. 

 
CLAUSE 32 
Alternate water arrangements 

 
i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Institute no charge shall 
be recovered from the contractor on that account. The contractor shall, however, 
draw water at such hours of the day that it does not interfere with the normal use for 
which the hand pumps and wells are intended. He will also be responsible for all 
damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable from him. The Engineer-in-Charge shall be final authority to determine 
the cost recoverable from the contractor on this account and his decision shall be 
binding on the contractor. 

 
ii) The contractor shall be allowed to construct temporary wells in IITB land for taking 

water for construction purposes only after he has got permission of the Engineer-in-
Charge in writing. No charges shall be recovered from the contractor on this account, 
but the contractor shall be required to provide necessary safety arrangements to 
avoid any accidents or damage to adjacent buildings, roads and service lines. He shall 
be responsible for any accidents or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its original 
condition after the wells are dismantled on completion o f the work. 

 
 
 

CLAUSE 33 
Return of Surplus materials 
Notwithstanding anything contained to the contrary in this contract, where any materials for 
the execution of the contract are procured with the assistance of IITB either by issue form 
IITB stocks or purchase made under orders or permits or licenses issued by IITB, the 
contractor shall hold the said materials economically and solely for the purpose of the 
contract and not dispose of them without the written permission of the IIT and return, if 
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required by the Engineer-in-Charge, all surplus or un serviceable materials that may be left 
with him after the completion of the contract or at its termination for any reason 
whatsoever on being paid or credited such price as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed to the contractor 
however shall not exceed the amount charged to him excluding the element of storage 
charges. The decision of the Engineer-in-Charge shall be final and conclusive. In the event of 
breach of the aforesaid condition, the contractor shall in addition to throwing himself open 
to action for contravention of the terms of the license or permit and/or for criminal breach if 
trust, be liable to IITB for all moneys, advantages or profits resulting or which in the usual 
course would have resulted to him by reason of such breach. 
 
CLAUSE 34 
Hire of Plant & Machinery 

 
i) The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work except 
for the Plant & machinery listed in Schedule ‘C and stipulated for issue to the 
contractor. If the contractor requires any item of T&P stipulated for issue, the IITB 
will, if such item is available, hire it to the contractor at rates to be agreed upon 
between him and the Engineer-in-Charge. In such a case all the conditions hereunder 
for issue of T&P shall also be applicable to such T&P as is agreed to be issued. 
 

ii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C shall be 
made over and taken back at the departmental equipment yard/shed shown in 
Schedule ‘C and the contractor shall bear the cost of carriage from the place of issue 
to the site of work and back. The contractor shall be responsible to return the plant 
and machinery with condition in which it was handed over to him, and he shall be 
responsible to return the plant and machinery with condition in which it was handed 
over to him, and he shall be responsible for all damage caused to the said plant and 
machinery at the site of work or elsewhere in operation and otherwise during transit 
including damage to or loss of plant and for all losses due to his failure to return the 
same soon after the completion of the work for which it was issued. The Engineer-in-
Charge shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the contractor. 

 
iii) The plant and machinery as stipulated above will be issued as and when available and 

if required by the contractor. The contractor shall arrange his programme of work 
according to the availability of the plant and machinery and no claim, whatsoever, 
will be entertained from him for any delay in supply by the IITB. 
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iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the 
date the plant and machinery made over upto and inclusive of the date of the return 
in good order even though the same may not have been working for any cause 
except major breakdown due to no fault of the contractor or faulty use requiring 
more than three working days continuously (excluding intervening holidays and 
Sundays) for bringing the plant in order. The contractor shall immediately intimate in 
writing to the Engineer-in-Charge when any plant or machinery gets out of order 
requiring major repairs as aforesaid. The Engineer-in-Charge shall record the date and 
time of receipt of such intimation in the log sheet of the plant or machinery. Based on 
this if the breakdown before lunch period or major breakdown will be computed 
considering half a day’s breakdown on the day of complaint. If the breakdown occurs 
in the post lunch period of major breakdown will be computed starting form the next 
working day. In case of any dispute under this clause the decision of the Director, IITB 
shall be final and binding on the contractor. 
 

v) The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
break) or part thereof. 

 
vi) Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc., for running the plant and machinery and also the full time 
chowkidar for guarding the plant and machinery against any loss or damage shall be 
arranged by the contractor who shall be fully responsible for the safeguard and 
security of plant and machinery. The contractor shall on or before the supply of plant 
and machinery sign an agreement indemnifying the IITB against any loss or damage 
caused to the plant and machinery either during transit or at site of work. 

 
vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 

one hour lunch break. In case of an urgent work however, the Engineer-in-Charge 
may, at his discretion, allow the plant and machinery to be worked for more than 
normal period of 8 hours a day. In that case, the hourly hire charges for overtime to 
be borne by the contractor shall be 50% more than the normal proportionate hourly 
charges (1/8th of the daily charges) subject to a minimum of half day’s normal 
charges on any particular day. For working out hire charges for over time, a period of 
half an hour above will be charged as one hour and a period of less than half an hour 
will be ignored. 

 
viii) The contractor shall release the plant and machinery every seventh day for periodical 

servicing and/or wash out which may take about three to four hours or more. Hire 
charges for full days shall be recovered from the contractor for the day of servicing/ 
wash out irrespective of the period employed in servicing. 
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ix) The plant and machinery once issued to the contractor shall not be returned by him 

on account of lack of arrangements of labour and materials, etc., on his part, the 
same will be returned only when they are required for major repairs or when in the 
opinion of the Engineer-in-Charge the work or a portion of work for which the same 
was issued is completed. 

 

x) Log Book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the IITB and will be countersigned by 
the contractor or his authorized agent daily. In case the contractor contests the 
correctness of the entries and/or fails to sign the Log Book, the decision of the 
Engineer-in-Charge shall be final and binding on him. Hire charges will be calculated 
according to the entries in the Log Book and will be binding on the contractor. 
Recovery on account of hire charges for road rollers shall be made for the minimum 
number of days worked out on the assumption that a roller can consolidate per day 
and maximum quantity of materials or area surfacing as noted against each in the 
annexed statement(see attached annexure). 

 
xi) In the case of concrete mixers, the contractors shall arrange to get the hopper 

cleaned and the drum washed at the close of the work each day or each occasion. 
a) In case rollers for consolidation are employed by the contractor himself, log book 

for such rollers shall be maintained in the same manner as is done in case of 
departmental rollers, maximum quantity of any items to be consolidated for each 
roller-day shall also be same as in Annexure to clause 34(x). For less use of 
rollers, recovery for the less roller days shall be made at the stipulated issue rate. 

 
xii) The contractor shall be responsible to return the plant and machinery in the 

condition in which it was handed over to him and he shall be responsible for all 
damage caused to the said plant and machinery at the site of work or elsewhere in 
operation or otherwise or during transit including damage to or loss of parts, and for 
all losses due to his failure it return the same soon after the completion of the work 
for which it was issued. The Engineer-in-Charge shall be the sole judge to determine 
the liability of the contractor and its extent in this regard and his decision shall be 
final and binding on the contractor. 
 

xiii) The contractor will be exempted from levy of any time hire charges for the number of 
days he is called upon  in writing by the Engineer-in-Charge to suspend execution of 
the work, provided Institute plant and machinery in question have, in fact, remained 
idle with the contractor because of the suspension. 
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xiv) In the event of the contractor not requiring any item of plant and machinery issued 
by Institute though not stipulated for issue in Schedule ‘C’ any time after taking 
delivery at the place of issue, he may return it after two days written notice or at any 
time without notice if he agrees to pay hire charges for two additional days without, 
in any way, affecting the right of the Engineer-in-Charge to use the said plant and 
machinery during the said period of two days written notice or at any time without 
notice if he agrees to pay hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in-Charge to use the said plant and machinery 
during the sid period of two days as he likes including hiring out to a third party. 

 
CLAUSE 35 (NOT APPLICABLE) 
Condition relating to use of asphaltic materials  
 
i) The contractor undertakes to make arrangement for the supervision of the work by 

the firm supplying the tar or bitumen used. 
 

ii) The contractor shall collect the total quantity of tar or bitumen required for the work 
as per standard formula, before the process of painting is started and shall 
hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on 
completion of the work on account of lesser use of materials in actual execution for 
reasons other than authorized changes of specifications and abandonment of 
portion of work, a corresponding deduction equivalent to the cost of unused 
materials as determined by the Engineer-in-Charge shall be made and the material 
return to the contractors. Although the materials are hypothecated to Government, 
the contractor undertakes the responsibility for their proper watch, safe custody and 
protection against all risks. The materials shall not be removed from site of work 
without the consent of the Engineer-in- Charge in writing. 

 
iii) The contractor shall be responsible for rectifying defects noticed within a year from 

the date of completion of the work and the portion of the security deposit relating 
to asphaltic work shall be refunded after the expiry of this period. 

 
CLAUSE 36 
Employment of Technical Staff and employees 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
 
i) The contractor shall provide all necessary superintendence during execution of the 

work and all long thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
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The contractor shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name(s), qualifications, experience, age, address(s) and other particulars 
along with certificates, of the principal technical representative to be in charge of the 
work and other technical representative(s) who will be supervising the work. 
Minimum requirement of such technical representative(s) and their qualifications 
and experience shall not be lower than specified in schedule F. The Engineer-in-
Charge shall within 3 days of receipt of such communication intimate in writing his 
approval or otherwise of such a representative(s) to the contractor. Any such 
approval may at any time be withdrawn and in case of such withdrawal, the 
contractor shall appoint another such representative(s) according to the provisions of 
this clause. Decision of the tender accepting authority shall be final and binding on 
the contractor in this respect. Such a principal technical representative and other 
technical representative(s) shall be appointed by the contractor soon after receipt of 
the approval from Engineer-in-Charge and shall be available at site before start of 
work. 
 
All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s) The principal 
technical representative and other technical representative(s) shall be present at the 
site of work for supervision at all times when any construction activity is in progress 
and also present himself/themselves, as required, to the Engineer-in-Charge an/or his 
designated representative to take instructions. Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have 
the same force as if these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/test checking 
of measurement of works and whenever so required by the Engineer-in-Charge and 
shall also note down instructions conveyed by the Engineer-in-Charge or his 
designated representative(s) in the site order book and shall affix his/their signature 
in token of noting down the instruction and in token of acceptance of measurement 
checked measurement/test checked measurement. The representative(s) shall not 
look after any other work. Substitute, duly approved by Engineer-in-Charge of the 
work in similar manner as aforesaid shall be provided in event of absence of any of 
the representative(s) by more than two days.  
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is conveyed that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (non-refundable) shall be effected from the contractor as specified Schedule 
“F” and the decision of the Engineer-in-Charge as recorded in the site order book and 
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measurement recorded checked/test checked in Measurement Books shall be final 
and binding on the contractor. Further if the contractor fails to appoint suitable 
technical Principal technical representative an/or other technical representative(s) 
and if such appointed persons are not effectively present or are absent by more than 
two days without duly approved substitute or do not discharge their responsibilities 
satisfactorily, the engineer-in-Charge shall have full powers to suspend the execution 
of the work until such date as suitable other technical representative(s) is are 
appointed and the contractor shall be held responsible for the delay so caused to the 
work. The contractor shall submit a certificate of employment of the technical 
representative(s) along with every on-account bill / final and shall produce evidence if 
at any time so required by the Engineer-in-Charge. 
 

ii) The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. 
 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 
not be employed again at works site without the written permission of the Engineer-
in-Charge and the persons so removed shall be replaced as soon as possible by 
competent substitutes. 
 

CLAUSE 37 
Levy/Taxes payable by Contractor 

 
    i) GST , Building and other construction workers welfare cess or any other tax, levies or cess in   

respect of input for or output by this contract shall be payable by the contractor and IITB shall 
not entertain any claim whats so ever in this respect except as provided under clause 38. 

 
ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, 

kankar etc. from local authorities. 
 

iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the IITB and does not any time become payable by the contractor to the State 
Government, Local authorities in respect of any material used by the contractor in the works 
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then in such a case, it shall be lawful to the IITB and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the contractor. 

 
iv) ESI and EPF contributions in respect of this contract shall be payable by the Contractor and any 

payment in respect of this shall be made by the contractor only and IITB shall not entertain any 
claim whatsoever in this respect. In case of any demand from the ESI & EPF authorities against the 
contractor, the same shall be deducted from their bills/dues. 

 
 

CLAUSE 38 
 
Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
 

 
i)All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of 
receipt of tender including extension if any. No adjustment i.e. increase or decrease shall be made 
for any variation in the rate of GST, Building and other construction Workers welfare cess or any tax, 
levy or Cess applicable on inputs. 
However, effect of variation in rates of GST or Building and Other Construction workers Welfare 
Cess or imposition or repeal of any other tax, levy or cess applicable on output of the works contract 
shall be adjusted on either side, increase or decrease. Provided further that for Building and Other 
Construction  Workers Welfare Cess or any tax   ( other than GST), levy or Cess varied or imposed 
after the last date of receipt of tender including extension if any , any increase shall be reimbursed 
to the contractor only if the contractor necessarily and properly pays such increased amount of 
taxes/ levies/cess.  
Provided further that such increase including GST shall not be made in the extended period of 
contract for which the contractor alone is responsible for delay as determined by authorities for 
extension of time under Clause 5 in Schedule F 

 
ii)The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Engineer-in-Charge and shall also furnish such other information/document as 
the Engineer-in-Charge may require from time to time. 

 
iii)The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 

cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto.   
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CLAUSE 39 
 
Termination of Contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract if the contractor dies, 
the EIC shall have the option of terminating the contract without compensation to the 
contractor. 

 
CLAUSE 40 (NOT APPLICABLE) 
If relative working in Institute then the contractor not allowed to tender  
 
The contractor shall not be permitted to tender for works in the Institute responsible for 
award and execution of contracts in which his near relative is posted as Divisional Accountant 
or as an officer in any capacity between the grades of the Superintending Engineer and Junior 
Engineer (both inclusive). He shall also intimate the names of persons who are working with 
him in any capacity or are subsequently employed by him and who are near relatives to any 
Gazetted Officer in the Institute. Any breach of this condition by the contractor would render 
him liable to be removed from the approved list of contractors of this Department. If however 
the contractor is registered in any other department, he shall be debarred from tendering in 
Institute for any breach of this condition. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 
 
CLAUSE 41 (NOT APPLICABLE) 
NO Gazetted Engineer to work as contractor within one year of retirement 
 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall work as 
a contractor or employee of a contractor for a period of one year after his retirement from 
government service without the previous permission of Government of India in writing. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at 
any time to be such a person who had not obtained the permission of Government of India as 
aforesaid, before submission of the tender or engagement in the contractor’s service, as the 
case may be. 
 
CLAUSE 42 
Return of material & recovery for excess material issued 
i) After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance – (see clause 10), 
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theoretical quantity of materials issued by the Institute for use in the work shall be 
calculated on the basis and method given hereunder: - 
a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 

cement & bitumen required for different items of work as shown in the schedule 
of Rates mentioned in Schedule ’F’. In case any item is executed for which 
standard constants for the consumption of cement or bitumen are not available 
in the above mentioned schedule/statement or cannot be derived from the same 
shall be calculated on the basis of standard formula to be laid down by the 
Engineer-in-Charge. 

b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-
Charge, including authorized lappages, chairs etc., plus 3% wastage due to 
cutting into pieces, such theoretical quantity being determined and compared 
with the actual issues each diameter wise, section wise and categories 
separately. 

c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 
lead and G.I./M.S. sheets shall be taken as quantity actually required and 
measured plus 5% for wastage due to cutting into pieces (except in the case of 
G.I./M.S. sheets it shall be 10%), such determination & comparison being made 
diameter wise & category wise. 

d) For any other material as per actual requirements. 
 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed 
as specified in schedule ’F’. The difference in the net quantities of material actually 
issued to the contractor and the theoretical quantities including such authorized 
variation, if not returned by the contractor or if not fully reconciled to the satisfaction 
of the Engineer-in-Charge within fifteen days of the issue of written notice by the 
Engineer-in-Charge to this effect shall be recovered at the rates specified in 
Schedule’F’, without prejudice to the provision of the relevant conditions regarding 
return of materials governing the contract. Decision of Engineer-in-Charge in regard 
to theoretical quantities of materials, which should have been actually used as per 
the Annexure of the standard schedule of rates and recovery at rates specified in 
Schedule ‘F’, shall be final & binding on the contractor. 
 
For non scheduled items, the decision of the engineer-in-Charge regarding theoretical 
quantities of materials which should have been actually used shall be final and 
binding on the contractor. 

 
iii) The said action under this clause is without prejudice to the right of the Institute to 

take action against the contractor under any other conditions of contract for not 
doing the work according to the prescribed specifications. 
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CLAUSE 43 
Compensation during warlike situations 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained. In the event of the work or any materials properly brought 
to the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or warlike operation, the contractor shall when ordered (in writing) by the 
Engineer-in-Charge to remove any debris from the site, collect and properly stack or remove 
in store all serviceable materials salvaged from the damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of cleaning 
the site of debris, stacking or removal of serviceable material and for reconstruction of all 
works ordered by the Engineer-in-Charge, such payments being in addition to compensation 
upto the value of the work originally executed before being damaged or destroyed and not 
paid for. In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in-Charge upto Rs.5,000/- and by the IITB 
for a higher amount. The contractor shall be paid for the damages/destruction suffered and 
for the restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the contract. The certificate of the Engineer-in-Charge 
regarding the quality of materials and the purpose for which they were collected shall be 
final and binding o all parties to this contract. 
 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid are as deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) 
for any material etc., not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 
 
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by IITB. 
 
CLAUSE 44 
Apprentices Act provisions to be complied with 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued there under from time to time. If he falls to do so, his failure will be a 
breach of the contract and Director, IITB may, in his discretion, cancel the contract. The 
contractor shall be also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions of the said Act. 
 
CLAUSE 45 
Release of Security Deposit after Labour Clearance 
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Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer. As soon as the work is virtually complete the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to the 
Engineer-in-charge, on receipt of the said communication, shall write to the Labour Officer to 
intimate if any complaint is pending against the contractor in respect of the work. If no 
complaint is pending, on record till after 3 months after completion of the work and/or no 
communication is received from the Labour Officer to this effect till six months after the date 
of completion, it will be deemed to have received the clearance certificate and the Security 
Deposit will be released if otherwise due. 

 
 

 
* * * * * 
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SAFETY CODE 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1(¼ horizontal and 1 vertical.) 

 
2.  Scaffolding of staging more than 3.6m (12ft) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6m (12ft) above ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fail of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm. (3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while 
the width between side rails in rug ladder shall in no case be less than 29 cm (11 ½”) for ladder 
upto and including 3 m (10ft.) in length.  For longer ladders, this width should be increased at 
least ¼” for each additional 30 cm. (1 foot) of length. Uniform the spacing of not more than 30 
cm shall be kept. Adequate precautions shall be taken to prevent danger from electrical 
equipment. No materials on any of the sites or work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the expenses 
of defense of every suit, action or other proceedings at law that may be brought by any 
damages and cost which may be awarded in any such suit, action or proceedings to any such 
person or which may, with the consent of the contractor, be paid to compensate any claim by 
such person. 
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6. Excavation and Trenching- All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 
supplied with at least one ladder for each 30 m. (100ft.) in length of fraction thereof Ladder 
shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. 
The side of the trenches which are 1.5m. (5ft.) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or 
half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances undermining or undercutting shall be done. 

 

7. Demolition-Before any demolition work is commenced and also during the progress of the 
work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in- Charges 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned: - The following safety equipment shall invariably 
be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or   any 
material which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in wielding works shall be provided with welder’s protective eye-
shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiency safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated atleast 
for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measure are adhered to:- 
a) Entry for workers into the line shall not be allowed except under supervision of 

the Site Engineer or any other higher officer. 
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b) At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 

c) Before entry presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence.  

d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be 
sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside 
the manholes such rope should be handled by two men standing outside to 
enable him to be pulled out during emergency. 

f) The area should be barricaded or cordoned off by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the safety of 
the public whenever cleaning works are undertaken during night or day. 

g)  No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 

h)  The malba obtained on account of cleaning of blocked manholes and sewer line 
should be immediately removed to avoid accidents on account of slippery nature 
of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-charge may decide the time 
up to which a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k)   Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for portable air blowers are recommended for ventilating the 
manholes. The Motors for these shall be vapour proof and of totally enclosed 
type. Non sparking gas engines also could be used but they should be placed at 
least 2 meters away from the opening and on the leeward side protected from 
wind so that they will not be source of friction on any inflammable gas that might 
be present  

l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable 
air blowers (when necessary). They must be supplied with barrier cream for 
anointing th-9 limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 
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o) If a man has received a physical injury, he should brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final. 

vi) The contractor shall not employ men and women below the age of 18 years on the 
work of painting with products containing lead in any from. Wherever men above the 
age of 18 are employed on the work of lead painting, the following precaution should 
be taken:- 
f) No paint containing lead or lead products shall be used except in   the form of 

paste or ready-made paint. 
g) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 
scraped. 

h) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on 
the cessation of work. 

 
9. An additional clause (viii)(i) of, Central Public Works Department Safety Code (iv) the     

Contractor  shall not employ women and men below the age of 18 on the work of painting with 
product containing lead in any form, wherever men above the age of 18 are employed on the 
work of lead painting, the following  principles must be observed  for such use: 

i)White lead, sulphate of lead or product containing these pigment, shall not     be used in 
painting operation except in the form of pastes or paint ready for use.  

ii)Measures shall be taken, wherever required in order to prevent danger arising out of from the 
application of a paint in the form of spray. 

iii)Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 

iv)Adequate facilities shall be provided to enable working painters to wash during and cessation 
of work. 

v)Overall shall be worn by working painters during the whole of working     period.  
vi)Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 
vii)Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of IITB. 
viii)IITB may require, when necessary medical examination of workers. 

ix)Instructions with regard to special hygienic precautions to be taken in the painting trade shall 
be distributed to working painters. 

 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 
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rescue of any person in danger and adequate provision, should be made for prompt first aid 
treatment of all injuries likely to be obtained during the course of the work.  

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions:- 
i)  

a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good 
working order. 

b) Every rope used in hosting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified    and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

iii)  In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall 
be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case of hoisting machine 
having a variable safe working load each safe working load and the condition under 
which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 

iv) In case of Institute’s machines, the safe working load shall be notified by the 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the 
safe working load of the machine to the Engineer-in-Charge whenever he brings any 
machinery to site of work and get it verified by the Electrical Engineer concerned. 
 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with 
reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energised, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should 
be provided. The worker should not wear any rings, watches and carry keys or other materials 
which are good conductors of electricity. 

 
13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be   

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use, Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by   the Labour Officer or 
Engineer-in-Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

 
* * * * * 
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MODEL RULES 
FOR THE PROTECTION OF HEALTH AND 

SANITARY ARRANGEMENTS FOR  
WORKERS EMPLOYED BY CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of IITB in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 
 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contracts 
work in progress. 
 

3. FIRST-AID FACILITIES 
i) At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 
 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment:- 
a) For  work places in which the number of contract labour employed does not 

exceed 50- 
Each first-aid box shall contain the following equipments:- 
1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of lodline. 
6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.)  bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 
11. 1 bottle containing 100 tables (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
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b) For work places in which the number of contract labour exceed 50.  
Each first-aid box shall contain the following equipments. 
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilized dressings. 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms.) packets sterilized cotton wool. 
6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 
7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service arid-Labour Institutes/ Government of India. 
13. A bottle of containing 100 tablets (each of 5 gms) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution 

 
iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 
vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, 

in the work places where the number of contract labour employed is 150 or more  
vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works First-aid posts 
shall be established and run by a trained compounder. The compounder shall be on 
duty and shall be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 
 

4. DRINKING WATER   
 
i) In every place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  
ii) Where drinking water is obtained from an international public water supply, each 

work place shall be provided with storage where such drinking water shall be stored.  
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iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an 
existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least once a 
month. 

 
5. WASHING FACILITIES 

ι) In every work place adequate and suitable facilities for washing shall be   provided 
and maintained for the use of contract labour employed therein.  

ιι) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 

ιιι) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 
 

6. LATRINES AND URINALS  
i) Latrine shall be provided in every work place on the following scale namely:- 

a) Where female are employed there shall be at least one latrine for every 25 
females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
 
Provided that where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be upto the 
first 100, and one for every 50 thereafter. 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 
shall be have a proper door and fastenings. 

iii) Construction of latrines, The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside 
and outside at least once a year, Latrines shall not be of a standard lower than 
borehole system. 

iv)  
a) Where workers of both sexes are employed, there shall be displayed  outside 

each block of latrine and urinal, a notice in language understood by the majority 
of the workers “For Men only” or “For Women Only” as the case may be. 

b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
v) There shall be at least one urinal for male workers upto 50 and one for female   

workers upto fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one 
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urinal for every 50 males or females upto the first 500 and one for every 100 or part 
thereafter. 

vi)  
α) The latrine and urinals shall be adequately lighted and shall be maintained in 

clean and sanitary condition at all times.   
β) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirement of the Public Health Authorities.        
vii) Water shall be provided by means of tap or otherwise so as to be conveniently   

accessible in or near the latrines and urinals. 
viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incineration. Alternately excreta may be disposed of by 
putting a layer of night soil at bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure). 

ix) The contractor shall at own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work 
in respect of the contractor’s workmen or employees on the site. The contractor shall 
be responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour. The height of each 
shelter shall not be less than 3 meters (10 ft) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m.(6 ft) 
per head. 
 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 
 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 
children under the age of six years. One room shall be used as a play room for the 
children and the other as their bedroom. The rooms shall be constructed with 
specifications as per clause 19H (ii) a,b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 
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iv) The contractor shall provide one ayaa to look after the children in the creche when 
the number of women workers does not exceed 50 and two when the number of 
women workers exceed 50. 

v) The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children. 

 
9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour is 
likely to continue for six months and where in contract labour numbering one 
hundred or more are ordinarily employed, an adequate canteen shall be provided by 
the contractor for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 
iv) The canteen shall be sufficiency lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime-washed or colour washed at least once in each year. Provided that the inside 
walls of the kitchen shall be lime-washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at a time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square metre (10 
sqft) per diner to be accommodated as prescribed in sub-Rule 9. 

xi) a) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 
b) Washing places for women shall be separate and screened to secure privacy. 

xii) Sufficient tables stools, chair or benches shall be available for the number of diners to 
be accommodated as prescribed in sub-Rule 9. 

xiii) a) 1. There shall be provided and maintained sufficient utensils crockery, furniture 
and any other equipments necessary for the efficient running of the canteen. 
     2. The furniture utensils and other equipment shall be maintained in a clean and 
hygienic condition. 
b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 
    2. A service counter, if provided, shall have top of smooth and impervious material. 
    3. Suitable facilities including an adequate supply of hot water shall be provided for 
the cleaning of utensils and equipments 
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xiv) The food stuffs and other items to be served in the canteen shall be in conformity 
with the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 
canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely:- 

a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given to 
him by the Engineer-in-Charge including the filling up of any borrow pits which may have 
been dug by him. 
 

11. The above rules shall ho incorporated in the contracts and in notices inviting tenders and shall 
from an integral part of tie contracts. 

 
12. AMENDMENTS 

Institute may, from time to time, add to or amend those rules and issue directions-it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 

 
 

* * * * * 
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CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 
These regulations may be called Contractors Labour Regulations. 
 

2. DEFINITIONS 
i) Workman means any person employed by IITB or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the IITB to do any skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or 
reward, whether the terms of employment are expressed or implied but does not 
include any person:- 
a) Who is employed mainly in a managerial or administrative capacity:  or  
b) Who, being employed in a supervisory capacity draws wages   exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly of 
managerial nature: or 

c) Who is an outworker, that is to say, person to whom any article or materials are 
given out by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or otherwise processed 
for sale for the purpose of the trade or business of the principal employers and 
the process is to be earned out either in the home of the out worker or in some 
other premises, not being premises under the control and management of the 
principal employer. 
No person below the age of 14 years shall be employed to act as a workman. 

ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given result 
other than a mere supply of goods or articles of manufacture through contract labour 
or who supplies contract labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 

3.  
i) Normally working hours of an adult employee should not exceed 9 hours a  day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or   for 
more than 48 hours in any week, he shall be paid over time for the extra hours put in 
by him-at double the ordinary rates of wages. 

iii)  
a) Every worker shall be given a weekly holiday normally on a Sunday in accordance 

with the provisions of the Minimum Wages (Central)  Rules 1960 as amended 
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from time to time irrespective of whether such worker is governed by the 
Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding 
day, provided he has worked under the same contractor for a continuous period 
of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for 
the whole day on one of the five days immediately before or after the normal 
weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 
 

4. DISPLAY OF NOTICE REGARDING WAGES ETC.  
The contractor shall before he commences his work on contract, display and correctly   
maintain and continue to display and correctly maintain in a clear and legible condition in 
conspicuous places on the work, notices in English and in the local Indian languages spoken 
by the majority of the workers giving the minimum rates of wages fixed under Minimum 
Wages Act, the actual wages being paid, the hours of work for which such wages are earned, 
wages periods, dates of payments of wages and other relevant as per Appendix ‘III’ 
 

5. PAYMENT OF WAGES 
i)  The contractor shall fix wage periods in respect of which wages shall be payable. 

 
ii) No wage period shall exceed one month. 
 

iii) The wages of every person employed as contract labour in an establishment or by a 
contractor where less than one thousand such persons are employed shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day 
after the last day of the wage period in respect of which the wages are payable. 

 
iv) Where the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry of the second working day 
from the date on which his employment is terminated. 

 
v) All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made within 
48 hours of the last working day. 
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vi) Wages due to every worker shall be paid to him direct or to other person authorised 
by him in this behalf. 

 
vii) All wages shall be paid in current coin or currency or in both. 
 
viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under 
the Payment of Wages Act 1956. 

 
ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the 
Engineer-in-Charge under acknowledgment. 

 
x) It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Junior Engineer or any other authorised representative of the 
Engineer-in-Charge who will be required to be present at a place and time of 
disbursement of wages by the contractor to workmen. 

 
xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature at end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
Roll” as the case may be in the following from:- 

 
“Certified that the amount shown in column No__________________ has been paid to 
the workman concerned in my presence on _______________at _________________” 
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6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 
i) The wages of a worker shall be paid to him without any deduction of any kind except 

the following :- 
a)  Fines 

  
b) Deduction for absence from duty i.e. from the place or the places where by the 

terms of his employment he required to work. The amount of deduction shall be 
in proportion to the period for which he was absent. 

 
c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglect of default. 

 
d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
 

e)  Any other deduction which the Central Government may from time to time 
allow. 

 
ii) No fines should be imposed on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Chief Labour Commissioner. 
 
Note: - An approved list of Acts and Omissions for which fines can be 
imposed is enclosed at Appendix-X 
 

iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 

 
iv) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, 
payable to him in respect of that wage period. 

 
v) No fine imposed on any worker shall be recovered from him by installment, or after 

the expiry of sixty days from the date on which it was imposed. 
 

vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 
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7. LABOUR RECORDS 
i) The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
ii) The contractor shall maintain a Muster Roll register in register in respect of all 

workmen employed by him on the work under Contract in Form XVI of the CL (R&A) 
Rules 1971 (Appendix V) 

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 
him on the work under contract in Form XVII of the CL (R& A) Rules 1971 (Appendix 
VI) 

iv) Register of accident- The contractor shall maintain a register of accidents in such 
form as may be convenient at the work place but the same shall include the following 
particulars: - 
a)  Full particulars of the labourers who met with accident. 
b) Rate of Wages. 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date of time when admitted in Hospital. 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
k) Claim required to be paid under Workmen’s Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 
1971 (Appendix-XI). 

The contractor shall display in a good condition and in a conspicuous place 
of work the approved list of acts and omissions for which fines can be 
imposed (Appendix-X) 

 
vi) The contractor shall maintain a Register of  deductions for damage or loss in Form 

XX of the CL (R&A) Rulers 1971 (Appendix-XII) 
vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rulers 1971 (Appendix-XIII) 
viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rulers 1971 (Appendix-XIV) 
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8. ATTENDANCE CARD-CUM-WAGE SLIP 

i) The contractor shall issue an attendance car-cum-wage slip to each workman 
employed by him in the specimen form at (Appendix – VII). 

ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice each J 

day, once at the commencement of the day and again after the rest interval, before 
he actually starts work. 

iv) The card shall remain in possession of the worker during the wage period under 
reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at 
least a day prior to the disbursement of wages in respect of the wage period under 
reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the  
wage slip at the time of disbursement of wages and retain the card with himself. 
 

9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-VIII). 
 

10. SERVICE CERTIFICATE 
On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the CL 
(R&A) Central Rules 1971 (Appendix-IX). 
 

11. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspections by the Engineer-in-Charge or Labour Officer or any other 
officers authorized by the Ministry of Urban Development in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Officer or any person authorized by Central Government on their behalf shall 
have power to make enquires with a view ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and Provisions of these Regulations. He shall investigate 
into any compliant regarding the default made by the contractor or subcontractor in regard 
to such provision. 

\ 
 

13. REPORT OF LABOUR OFFICER 
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The Labour Officer or other person authorized aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer-in-Charge indicating the extent, if any, to which the 
default has been committed with a note that necessary deductions from the contractor’ 
shall bill be made and the wages and other dues be paid to the labourers concerned. In case 
an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
labourers will be made by the Engineer-in-Charge after the Director, IITB has given his 
decision on such appeal. 
i) The Engineer-in-Charge shall arrange payments to the labour concerned with 45 days 

from the receipt of the report from the Labour Officer or the Director, IITB as the 
case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorized may appeal against such decision to the Director, IITB concerned 
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to 
the Engineer-in-Charge but subject to such appeal, the decision of the Engineer-in-Charge 
shall be final and binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by : -  
a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 
c) Where the employer is not a member of any registered trade union by an officer 

of a registered trade union, connected with the industry in which the worker in 
employed or by any other workman employed in the industry in which the 
worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry under 
these regulations by : - 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 
c) Where the employer is not a member of any association of employers, by an 

officer of associations of employers connected with the industry in which the 
worker in employer is engaged or by any other employer, engaged in the 
industry in which the employer is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 
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16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person by the Central Government on his behalf. 
 

17. SUBMISSION OF RETURNS 
The contractor shall submit periodicals returns as may be specified from time to time. 

 
18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 
question as to the application/Interpretation or effect of those regulations the decision of 
the Director, IITB concerned shall be final.  
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SPECIAL CONDITIONS OF CONTRACT 
 

1.0. DETAILS ABOUT SUBMISSION OF TENDER DOCUMENT 
 

Part 1 : EMD & Eligibility Criteria 
Part 2: Technical & Financial bid  
Volume – I  
I) Tender submission covering letter from bidder. 
ii) NIT with instructions to bidder. 
Iii) Item rate Tender and Contract  for works. 
iv)Conditions of contract and Proforma of schedules A to F 
V) Queries and clarifications of Pre-bid meeting. 
 
Volume – II 
I) Technical specifications, Drawings and List of approved makes  
Volume – III 
I) Financial bid containing BOQ duly filled with rates and amounts quoted .(In both words 

and figures.). Each page of BOQ to be signed and stamped by bidders. 
 

2.0. DEFINITION  
The following person(s)/firms(s) shall include their legal representative or in the event of 
their ceasing, person(s)/firm(s) as nominated by the Employer, not being a person(s)/firm(s) 
to whom the contractor shall object for reasons considered sufficient by the Employer. 
Provided always that no person(s)/firm(s) subsequently appointed under this contract shall 
be entitled to disregard or overrule any decision or approval or direction given or expressed 
in writing 
 

        2.1Architect 
M/s Collage Design, 
300, SaiSampanna, 
Station Road 
Vikroli- East 
 
 

3.0. CLAUSE OF CONTRACT 
3.1. Type of tender 

The contract is Item Rate. Quantities set out in the Schedule of Quantities are tentative. 
Tenderers shall quote for each item at the place given in the Schedule of Quantities. Cost 
evaluation shall be based on these quantities and price quoted. Work shall be measured in 
actual and paid as per terms set out in the Contract.  
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3.2. Period of mobilization 
Period of Mobilization shall be as specified in Schedule – “F” and will start after 15 days 
from the date of letter of intent to the successful tenderer. The contractor shall carry out 
following activities within period stated in Schedule – “F”. He shall submit within 4 days of 
the letter of intent by the Employer to the EIC his proposed layout plan showing location of 
offices, stores, godowns, yards, water, electric network etc. for the approval of the IITB. 
Minimum following activities shall be completed during 15 days of mobilization period 

 
Submitting bar chart program as detailed in clause 3.6.0 (method of carrying out work) 
hereof and its approval by the Architect. 

 
3.3. Jurisdiction 

In case of any litigations under this Contract, the courts of law in the city of Mumbai only, 
shall have the jurisdiction. 
 

3.4. Power and duties 
 

3.4.1. Engineer-in-Charge (EIC) 
The EIC shall be responsible for 
� Execution of project including management and supervision on day to day basis, 
� Issue detail working drawings  
� Co-ordination between   Contractor and Employer, 
� Hold site progress meeting on regular basis and write minutes, 
� Disapprove work due inclusion of defective material 
� Disapprove work due to bad workmanship 
� Keep routine check of material testing 
� Keep samples and test reports for approved / disapproved materials 
� Instruct contractor on matters of urgency involving the safety or protection of persons 

and / or property 
� Advice acceptance to the contractor with prior approval   

a) Program 
b) Materials 
c) Interim and final bills 
d) Variation 
e) Extra items and their rates 
f) Extension of time 

 
3.5. RATES, PRICE QUOTED BY THE CONTRACTOR 

 
3.5.1. Firm Rate 
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The rates shall be firm and shall not be subjected to any variation in cost of materials, labour 
or due to any other condition except as ordered by the EIC and provided for in the Contract.  
 

3.5.2. Rate to Include 
 

The rates and prices to be tendered in the Schedule of Quantities (BOQ) are for completed 
finished items of works and shall be completed in all respects. It shall be deemed to include 
all constructional plant, labour, supervision, materials, transport, all temporary works, 
temporary water and electric connections (if any), erection, maintenance, testing of 
materials, adopting &  contractor’s establishment / overheads, (of the Contractor and as 
issued by the Employer), hire charges if any, maintenance of all services and equipment 
clearing the Site, tighter with preparation of design & drawings pertaining to casting yard, 
shop drawing, fabrication drawing (if required), from work including staging for any height, 
stacking yard etc. all general risk, taxes, royalty, duties, cess, rate of GST, Building and other 
construction Workers welfare cess or any tax, levy or Cess applicable on inputs. Labour cess  
and other levies and duties of any public body or corporation (duly authorized to collect), 
ESIS, PF, insurance liabilities, obligations set out or implied in the tender or under 
obligations to work as Contractor, profits etc. shall be part of the Contractor’s cost and no 
extra on any account acceptable. 
 

3.5.3. Execution of Additional work 
The successful tenderer is bound to carry out any items of work necessary for the 
completion of the job even though such items may not be part of his offer. The Contractor 
shall be instructed in writing by the EIC for such works and rates shall be settled as detailed 
above.  
 

3.6.0. PROGRAMME AND METHOD OF WORKING 
 

3.6.1. PROGRAMME OF WORK 
The Contractor shall, within the stipulated time in Schedule “F” of Tender Form, submit to 
the EIC for his approval a detailed programme covering 
a) Description note explaining sequence of various activities. 
b) Bar chart 
c) Quarterly programme of supply of materials by the IIT Bombay, if any 
d) Quarterly cash flow indicating money to be earmarked by the IIT Bombay for the 

purpose of the contract. 
e) Programme for supply of working drawing 
f) Phased requirements of plant and equipment to be deployed by the Contractor. 

 
3.6.2. Method of Working 
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The Contractor shall, within the stipulated time in Schedule “F” of Tender form, submit to 
the EIC for his approval following information 
a) Layout and details of Temporary Works that the Contractor wants to carry out of fulfill 

his obligation under the Contract, if required. 
 

3.6.3. Within 7 days the EIC shall give their approval to proceed with Work with or without 
modification. However acceptance of programme and method of working as submitted by 
the Contractor or with any modification there to in the opinion of the EIC, shall not relive 
the Contractor of any of his contractual obligations. 

3.6.4. All these programme and plans submitted by the Contractor and approved by the EIC shall 
become part of the Contract. 

3.6.5. The acceptance of programme as submitted by the Contractor or with any modifications 
there to in the opinion of the EIC, shall not release the Contractor from any of his obligation 
to complete the work within stipulated contract period or entitles him for extension of time 
unless delay, if any, is expressly sanctioned by the EIC. 

 
3.6.6. Progress Photographs 

Every week the Contractor shall take from digital camera minimum 15 coloured 
photographs as part of obligation, showing the progress of various stages of the Work, 
covering all site activities such as piling / excavation, finishes, PCC, centering, reinforcement, 
water proofing, concreting, etc. 30 selected photographs from the same shall be submit 
along with Monthly report. Size of photographs will be 125 mm x 250 mm. Photographs 
shall be supplied to the Engineers. Each photograph shall be attached with date of 
photograph and location of work. These photographs shall be from location as fixed by the 
Engineer at start of work. 
 

3.7. Materials  
a)        MTC ( Mill Test Certificate) from the companies shall be provided for materials as 

       specified in BOQ and make list after completion of work. 
All the materials and manufactured goods are to be the best of their respective kinds 
and as described in the specifications, drawings and Schedule of Quantities. The 
Contractor shall submit for the approval of the EIC within a reasonable time after 
receipt of the Employer’s order to commence the works, a list of the names and 
addresses of the manufacturers, the trademarks and types of all materials and 
articles he proposes to use / deploy tighter with all specifications and description 
and samples that may be required in this connection before any orders are placed. 
Within a reasonable time the EIC shall issue written decision on the Contractor’s 
proposals. If any of the manufacturers, materials, etc. have been rejected then the 
Contractor must propose acceptable alternative within one week of such rejection. 
The EIC’s decision shall be final and binding on the Contractor. 

b) The contractor shall submit to the EIC copies of all orders for materials. 
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c) Where a particular proprietary product, supplier or supplier’s catalogue is referred to in 
this specification or in the Schedule of Quantities, the material specified is for quality 
type, etc. other equal and approved source shall be permitted in use subject to meeting 
standards. 

d) If, during the course of the Contract, certain materials required for use in the Works 
should be unobtainable despite the best efforts of the Contractor, then the Contractor 
may offer substitute materials for the approval of the EIC. These substitute materials, 
although not complying fully with the specifications, must never the less be suitable and 
appropriate for use in the Works. 

e) Acceptance or refusal of such substitute materials shall be at the sole discretion of the 
EIC. In the event of acceptance of the substitute materials a suitable price reduction 
shall be made in respect of decrease in quality or value but no price addition shall be 
made in respect of increase in quality or value. In the event of refusal of the substitute 
materials, the Contractor shall not be relieved of any of his obligations under the 
Contract and shall be solely liable for any delay or loss occasioned by his failure to 
provide materials as specified.   

 
3.8. Samples 

The Contractor shall furnish for approval, with reasonable promptness, samples of all 
materials and workmanship. The EIC shall check and confirm in consultation with Architect / 
Consultants, approval of such samples with reasonable promptness only to conform with 
the design concept of the Works and for compliance with the information given in the 
contract documents. The work shall be in accordance with approved samples. The 
procedure for submission and approval of samples shall be as follows; -  
a) All material samples in duplicate shall be delivered to the EIC’s office at the Contractor’s 

cost. Samples shall be properly labeled with 
� Name of Project 
� Name of Contractor 
� Name Product 
� Name of Manufacturer 
� Reference No of Schedule of Quantities (BOQ) 
� Date of Submission 
� Date of fabrication / casting – if applicable 

b) Samples shall be accompanied with technical specification / manufacturer’s catalogue 
c) In case the Contractor intends to keep an approved sample in his possession he shall 

submit one additional samples for the EIC’s approval. 
d) Samples shall be furnished well in advance to give the EIC reasonable time for their 

consideration. 
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4.0. TAXES, LEVIES, DUTIES  
4.1. The Contractor shall be responsible to pay to the appropriate authorities all taxes, levies, 

royalties,, GST Income Tax, Building and other Construction Workers Welfare Cess. etc as 
applicable from time to time. 

 
 

4.2. Electric, Water and sewerage charges payable for permanent connection to the local authorities 
shall be deposited by the Employer or reimbursed to the contractor as per direction of the EIC 

 
4.3. ESIS, Provident Fund and Insurance 

The Contractor shall be responsible to pay to the authority as applicable ESIS, PF, within his 
quoted rates. He shall be responsible to obtain certificate of payment for previous bills from 
respective authority before next R.A. Bill is released by the EIC. 
The Contractor shall be responsible to take as specified insurance such as CAR policy, Third 
Party, Workmen’s compensation, etc. for the period of construction and maintenance as per 
contract.  

 
5.0. SITE FACILITIES 
5.1. Water Supply 

Water shall be provided free of cost. 
. 
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5.2.             Electric Supply for Works etc. 
a) Electric power both for construction and lighting shall be made available by the 

Employer at one point within site or near site. The Contractor shall arrange at his own 
cost the necessary switch board, and other switch gears, etc., and shall be responsible 
for their maintenance. The contractor will provide his own energy meter and will also be 
charged at Rs. 16.20 per unit and prevailing rate applicable at time to time and the same 
will be recovered from RA bill. Contractor will be charged Demand charges and penalties 
for Power factor as applicable. 

b) Further distribution shall be done by the Contractor at his cost as per approved layour. 
He shall provide required clearances for overhead lines shall be facilitate easy 
movement of machinery. These overhead lines shall be shifted and rerouted at the 
Contractor’s cost during execution of work if the same are found to obstruct any other 
work of any agency working at site or requires to be shifted due to unforeseen reasons. 

c) On completion of the Work, the Contractor shall to the satisfaction of the EIC, remove all 
wiring installed by him and make good, any disturbance or damage done. 

d) The Contractor shall employ a certified and licensed Electrician for carrying out this 
work. 

5.3. Contractor’s Offices, Godowns, Workshop 
The Employer shall allow at his own discretion and convenience rent free land for the 
construction of the Contractor’s site office, godowns, workshop assembly yard near the site. 
The Contractor shall construct and maintain at his cost, all these temporary works which 
shall be well ventilated, lighted and provided with water, electricity and sanitary 
arrangement to the approval of the EIC. 
The Contractor shall remove immediately on completion of the work such building and 
make good, to the satisfaction of the EIC, all the damages sustained. The Employer through 
the EIC may order, if so required by the Employer removal of such building or buildings and 
the Contractor shall carry out such instructions at no additional cost to the Contract. 
 

 
 

6.0. LABOUR ACCOMMODATION (NOT APPLICABLE) 
6.1 IITB shall not provide land for labour hutments in the campus. Contractor has to make  
arrangement of labour hutment on their own. 
6.1 Space upto .............sqm at a suitable location approved by IITB shall be provided 
construction of labour accommodation by IITB at contractor’s own cost. Contractor will pay 
Rs. 250/- per month as licence fee charges per hutment of 3 x 3 mtr size. The whole area 
will be cordoned off by chain link fencing. Hutments shall be neatly constructed along with 
proper toilet facilities including soak pits etc. the contractor will provide his Name Board & 
shall strictly follow the Security regulation of IITB Security and instructions issued from time 
to time. 
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1.2 Crèche for children of labor deployed in the work shall be provided by IITB and amount 
of Rs.8,000/- per month shall be deducted from the running bill of the contractor. 
 

7.0. NAME BOARD 
The Contractor shall prepare and display name board at site as per approved designed by 
the Architect. It shall have 
� Name of Project 
� Name of Employer 
� Name of Architect 
� Name of Consultants 
� Name of Contractor 

 
 
8.0. DISPOSAL OF RUBBISH 

i). The Contractor shall cart away from site and deposit where directed by the EIC all 
refuse, etc. arising from the Works both as it accumulates, at completion of the Works 
or at the direction of the EIC. 

ii). It is responsibility of the Contractor to obtain a certificate from the local authorities 
concerned to the effect that all rubbish arising out of Contractor’s activities at the 
construction site or any other offsite activities borrow pits and / or disposal area (s) has 
been properly disposed off. 
This certificate from the authority shall be dated not later than the (last) Certificate of 
Completion of Works and is to be enclosed with the Payments Certificate in which the 
contractor requests for payment of any Retention money due to him. 
 

9.0. DEFECTS LIABILITY PERIOD (REVISED CLAUSE NO. 17 OF CLAUSE OF CONTRACT) 
9.1. Definition of ‘Period of Maintenance’ (Defect Liability Period) 

In these conditions the expression “Period of Maintenance” (Defect Liability Period) shall 
mean the Period of Maintenance (Defect Liability Period) named in the Schedule – “F”, 
calculated from the date of virtual completion of the Works, certified by the IITB or in the 
event of more than one certificate having been issued by the IITB, from the respective dates 
so certified and in relation to the Period of Maintenance (Defect Liability Period) the 
expression “the Works” shall be construed accordingly. 
 

9.2. Execution of Work of Repair etc. 
To the intent that the Works shall, at or as soon as practicable after the expiry of the Period 
of Maintenance (Defect Liability Period), be delivered to the Employer in the conditions 
required by the Contract, fair wear and tear excepted, to the satisfaction of the Architect, 
the  Contractor shall finish the work, outstanding if any at the date of completion, as 
certified under the clause of Virtual Completion Certificate hereof, as soon as practicable 
after such date and shall execute all such work of repair, amendment, reconstruction, 
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rectification and making good defects, imperfections, shrinkages or other faults as may be 
required of the Contractor in writing by the Architect during the Period of Maintenance 
(Defect Liability Period), or within fourteen days after its expiry, as a result of an inspection 
made by the EIC on behalf of the Architect prior to its expiry. 
 

9.3. Cost of Execution of Works of Repairs etc. 
All such work shall be carried out by the Contractor at his own expense in a reasonable 
times as shall be instructed by the EIC if the necessity thereof shall, in the opinion of the EIC, 
be due to the use of materials or workmanship not in accordance with the Contract, or to 
neglect or failure on the part of the Contractor to comply with any obligation, expressed or 
implied, under the contract. If, in the opinion of the EIC, such necessity shall be due to any 
other cause, the value of such Work shall be ascertained and paid for as if it were additional 
Works. 
 

9.4. Remedy on Contractor’s Failure to carry out Work required 
If the Contractor shall fail to do any such Work as aforesaid required by the EIC within a 
reasonable time, the Employer shall be entitled to employ and pay other persons to carry 
out the same at the risk and cost of the Contractor for which he shall be responsible and if 
such Work is that which, in the opinion of the EIC, the Contractor was liable to do at his own 
expense under the Contract, then all expenses consequent thereon or incidental thereto 
shall be recoverable from the Contractor by the Employer, or may be deducted by the 
Employer from any monies due or which may become due to the Contractor towards cost of 
amending such Works and in the event of the amount retained hereof being insufficient, 
recover the balance from the Contractor, together with any expenses the Employer may 
have incurred in connection therewith. 
The Contractor shall remain liable under the provisions of this clause notwithstanding the 
signing of any certificate or the passing of any accounts, by the EIC. 
The Period of Maintenance (defect Liability Period) shall be as specified in Schedule “F” from 
the date of Virtual completion certificate issued by the Architect / EIC in accordance with 
clause no. 7.0 of General Conditions of Contract for all works. The Contractor will be 
required to post his representative at site for immediately taking care of rectification works, 
if any, during the Defects Liability Period of two years. 
 

10.0. QUALITY AUDIT 
The Institute may decide to conduct quality audit at regular intervals on the works done by 
the contractor by way of Rebound hammer Tests, USPV and other applicable test, etc. the 
Contractor will be required to provide logistic supports for such activities by way of 
arranging approaches, ladders, scaffolding, manpower, etc. to the Institute for conducting 
such audits at no extra cost to the Contract. 
 

11.0. WORKING TIMINGS 
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Working hours shall be between 7:00 Hrs to 22:00 Hrs. However, the Contractor shall make 
sure the noise level shall be restricted and surround areas shall not be disturbed. In case of 
any complaint, it shall be stopped immediately and the Contractor shall take all the 
precautions to restrict the noise level. 
In addition work shall not be done on holiday’s viz. Saturday, Sunday and Public Holidays 
except with prior approval of the Employer through EIC. 
 

12.0. IDLE CHARGES FOR TOOLS, PLANTS, MACHINERY, ETC. 
The Contractor shall not be paid any idle charges for any delays referred in clause 
Suspension of Work Clause no. 15, however any delays accepted by EIC / Employer on 
account of Employer’s part, EIC / Employer shall allow extension of time only and no idle 
charges for tools, plants, machineries, equipments, labour wages, loss and profit, overheads 
etc. shall be paid by the Employer. 
 

13.0. COORDINATION WITH OTHER CONTRACTORS / AGENCIES 
The contractor shall at all times co-ordinate with all other contractors / vendors / suppliers 
on the site including any specialized contractor / agencies without any hindrances and extra 
cost and allow them to carry out their works smoothly and efficiently. No time delays will be 
acceptable and/or allowed due to lack of coordination between the contractor and the other 
contractors to be appointed at the site by the employer. 
 

14.0. ESIS, Provident Fund and Insurance 
The Contractor shall be responsible to pay to the authority as applicable ESIS, PF within his 
quoted rates. He shall be responsible to obtain certificate of payment for previous bills from 
respective authority before next R.A Bill is released by the EIC. 
The Contractor shall be responsible to take as specified insurances such as CAR policy, Third 
Party, Workmen’s compensation, etc for the period of construction and maintenance as per 
contract. 
 

15.0. INSURANCES TO BE TAKEN BY THE CONTRACTOR & EMPLOYER TO BE INDEMNIFIED 
(1) Insurance of Works etc 

(a) The Contractor shall affect Contractor's all risk insurance policy (CAR policy) in 
the joint names of the Employer and the Contractor, the name of the former 
being placed first in the policy, covering the following: 
(i) The works at the Contract price together with the materials for incorporation 

in the Works at their replacement value. 
(ii) All plants and equipments and other things brought to the site by the 

Contractor at their replacement value. 
(iii) Employer's building rented to the Contractor if the building or part thereof is 

used by the Contractor for the purpose of storing or using materials of 
combustible nature, on which the decision of the Engineer-in-Charge shall be 
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final and binding. 
(b) The insurance shall be against all losses or damages from whatever causes, other 

than excepted risks, as defined in Clause 2 of Conditions of Contract, for which 
the 
Contractor is responsible under the Contract.   The insurance cover shall be for 
the 
period of Contract and also for the period of maintenance, for loss or damage 
arising from a cause prior to commencement of the period of maintenance, and 
for any loss or damage, occasioned by the Contractor in the course of any 
operations carried out for the purpose of complying with his obligations during 
Maintenance Period under Clause 17 of Clauses of Contract. 

(c) Such insurance shall be affected with an insurer and with terms approved by the 
Employer. The Contractor shall, whenever required, produce the policy or 
policies and the receipts for payment of the current premiums. 
 

(2) Third Party Insurance 
(a) Before commencing the execution of the Works, the Contractor shall insure 

against the liability for any material or physical damage, loss injury or death 
which may occur to any property or life including that of the Employer or to any 
person, including any employee of the Employer, by or arising out of the 
execution of the Works or in the carrying out of the Contract. The sum insured 
will be for an amount specified in Schedule ‘F' (Refer Section 4). After each 
occurrence, Contractor shall pay additional premium necessary to make 
insurance valid for four occurrences always The Insurance Policy should cover 
this amount at all times till issue of Completion Certificate by the Engineer-in-
Charge. 

(b) Such insurance shall be affected with an insurer and its terms approved by the 
Employer. The Contractor shall, whenever required, produce before Engineer the 
policy or policies of insurance and the receipts of payment of the current 
premiums. 
 

(3) Workmen's Insurance 
(a) The Employer shall not be liable for any payment in respect of any damages or 

compensation payable according to law in respect or in consequence of any 
accident or injury or loss of life to any workman or other person in the 
employment of the Contractor or any sub-Contractor, except an accident or 
injury resulting from any act or default of the Employer, his agents or servants. 
The Contractor shall insure against such liability with an insurer approved by the 
Employer for a sum as per established norms during the entire period till 
completion of Period of Maintenance. 
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(4) Recovery from the Contractor 
Without prejudice to the other rights of the Employer against the Contractor in 
respect of such default, the Employer shall be entitled to deduct from any sums 
payable to the Contractor the amount of any damages, compensation costs, charges 
and other expenses paid by the Employer and which are payable by the Contractor 
under this clause. 

 
(5) Shortfall in payment to Contractor by the Insurance Company 

In all cases where the Contractor has taken any insurances, he shall not be entitled 
to reimbursement by the Employer of any shortfall or deficiency in the amount 
payable by the Contractor towards settlement of claims and that paid by the insurer 
in settlement of same claim. 

 
(6) Insurance by Sub-Contractors 

Without prejudice to his liability under this clause the Contractor shall also cause all 
Sub-Contractors to effect, for their respective portions of the works, similar policies 
of insurance in accordance with the provisions of this clause and shall produce or 
cause to produce to the Employer such policies. The Contractor shall not permit a 
Sub-Contractor to commence work at the site unless the said insurance Policies are 
submitted. In the event of failure of the Sub-Contractor to take out such a policy of 
Insurance before commencing the works at the site, the Contractor shall be 
responsible for any claim or damage attributable to the said Sub-Contractor. 
 

(7) Period of Policies 
All the insurance covers mentioned above shall be kept alive during the complete 
period of the Contract until the Contractor obtains a Maintenance Certificate from 
the Employer as explained in Clause 17. 
 

(8) Remedy on Contractor's Failure to Insure 
If the Contractor shall fail to effect and keep in force the insurances referred to 
above, or any other insurance which he may be required to effect under the terms of 
the Contract, then and in any such case the Employer on advice of the Engineer-in-
charge may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the 
amount so paid by the Employer as aforesaid from any moneys due or which may 
become due to the Contractor, or recover the same as debt due from the 
Contractor. 

 
(9) Damage to Persons and Property - Employer to be indemnified 

The Contractor shall indemnify the Employer against all losses and claims in respect 
of injuries or damages to any person or material or physical damage to any property 
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whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto, except any 
compensation or damages for or with respect to: 
a)The permanent use or occupation of land by the works or any part thereof. 
b)The right of the Employer to execute the works or any part thereof on, over, 
under, 
in or through any land. 
c)Injuries or damage to persons or property caused by Excepted risks or resulting 
from any act or neglect of the Employer, his agents, servants or other Contractors, 
not being employed by the Contractor or for or in  respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in 
relation  thereto. Where the  injury or damage was contributed  to  by the 
Contractor, his servants or agents, such part of the compensation as may be just 
and equitable having regard to the extent of the responsibility of the Employer, his 
servant or agent or other Contractors, for the damage or injury. 

 
16.0. SECURITY FORMALITIES 

Contractor has to take all necessary permissions, make requisite checks, provide employer’s 
card etc. as per requirements of Security Formalities of IITB Campus. 
 

17.0. FOLLOWING OF GRIHA NORMS DURING CONSTRUCTION PHASE (NOT APPLICABLE) 
The project will be certified under GRIHA norms. The contractor shall at all times follow certain 
methodology e.g. barricading of construction site, guarding of trees at site, storage of construction 
waste, preservation of top soil, cleaning of vehicles etc. to meet the requirement of GRIHA, during 
construction phase. These methodologies are explained in detailed as “Standard Operating 
Procedure for GRIHA during construction” attached as “Annexure” in the Bill of Quantities”. 

The expenditure on this account shall be borne by the contractor and no extra cost shall be 
acceptable. 
 

* * * * * 
 
 
 
 
 
 
 

PROFORMA OF REGISTERS 
 

REGISTER OF MATERNITY BENEFITS 
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(Clause 19 F) 

Name and address of the 
contractor_____________________________________________________ 

Name and location of the 
work__________________________________________________________ 
 

Name of the 
employee 

Father’s/husban
d’s name 

Nature of 
employment 

Period of  
actual 

employment 

Date on which 
notice of 

confinement 
given 

1 2 3 4 5 

 

 

Date on which maternity leave commenced and ended 

Date of delivery 
/ miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended commenced Ended 

6 7 8 9 10 

 

 
Leave pay paid to the Employee 

In case of delivery In case of miscarriage Remarks 

Rate of leave 
pay 

Amount Paid Rated of leave 
pay 

Amount Paid 

11 12 13 14 15 
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SPECIMEN FORM OF THE REGISTER, REGARDING 
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR 

 
Name and address of the 
contractor_____________________________________________________ 

Name and location of the 
work__________________________________________________________ 

1. Name of the woman and her husband’s name 

2. Designation 

3. Date of appointment 

4. Date with months and years in which she is employed 

5. Date of discharge/dismissal, if any 

6. Date of production of certificates in respect of pregnancy 

7. Date on which the woman informs about the expected delivery 

8. Date of delivery/miscarriage/death 

9. Date of production of certificate in respect of delivery/miscarriage 

10. Date with the amount of maternity/death benefit paid in advance of expected delivery 

11. Date with amount of subsequent payment of the maternity benefit  

12. Name of the person nominated by the woman to receive the payment of the maternity 
benefit after her death 

13. If the woman dies, the date of her death, the name of the person to whom maternity 
benefit amount was paid, the month thereof and the date of payment 

14. Signature of the contractor authenticating entries in the register 

15. Remarks column for the use of inspecting Officer. 
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APPENDIX “ILL” 
LABOUR BOARD 

 

Name of 
work_______________________________________________________________________ 

Name 
Contractor____________________________________________________________________ 

Address of 
Contractor________________________________________________________________ 

Name of Labour Enforcement 
Officer_____________________________________________________ 

Address of Labour Enforcement 
Officer___________________________________________________ 

 

SI. No. Category Minimum 
wage fixed 

Actual wage 
paid 

Number 
wage paid 

Remarks 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Weekly 
holiday______________________________________________________________________ 

Wage 
period________________________________________________________________________ 

Date of payment of 
wages_____________________________________________________________ 

Working 
hours______________________________________________________________________ 

Rest 
interval________________________________________________________________________ 
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WAGES SLIP 

 

Name and address of contractor………………………………………………………………………………….. 

 

Name and Father’s/Husband’s name of workman……………………………………………………………… 

 

Nature and location of work……………………………………………………………………………………….. 

 

For the Week/Fortnight/month ending……………………………………………………………………………. 

 

1. No. of days worked……………………………………………………………………………………….. 

2. No. of units worked in case of piece rate workers…………………………………………………… 

3. Rate of daily wages/piece rate………………………………………………………………………….. 

4. Amount of overtime wages……………………………………………………………………………… 

5. Gross wages payable…………………………………………………………………………………….. 

6. Deduction, if any………………………………………………………………………………………… 

7. Net amount of wages paid……………………………………………………………………………….. 

 

 

                                                                                Initials of the Contractor or his representative 
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EMPLOYMENT CARD 
 
 
 

Name and address of contractor………………………………………………………………………………….. 
 
 
Name and address of establishment in / under which contract is carried on………………………………. 
 
 
Name and location of work……………………………………………………………………………………….. 
 
 
Name and address of Principal Employer………………………………………………………………………. 
 
1. Name of the workman …………………………………………………………………………………… 

 
2. Si. No. in the register of workmen employed………………………………………………………….. 

 
3. Nature of employment /designation ………………………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)…………………………………………… 

 
5. Wage period ……………………………………………………………………………………………… 

 
6. Tenure of employment …………………………………………………………………………………. 

 
7. Remarks ………………………………………………………………………………………………… 

 
 

                                                                               Initials of the Contractor or his representative
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REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

 

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment under which contract is carried on _________________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer_________________________________________________________________________________ 

 

Sl. 
No. 

Name and 
Surname of 
workman 

Age 
and 
Sex 

Father’s 
/ 
Husband’
s name 

Nature of 
employme
nt / 
designatio
n 

Permanent home 
address of the 
workman (Village and 
Tehsil, Taluk and 
Districts) 

Local 
address 

Date of 
commen
cement 
of 
employ
ment  

Signature 
or thumb 
impressio
n of the 
workman 

Date of 
terminatio
n of 
employme
nt 

Reasons 
for 
terminat
ions 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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                                                                                                                      MUSTER ROLL 

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment under which contract is carried on _________________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer _______________________________ For the Month of fortnight ____________________________ 

 

Sl. No. Name of Workman Sex Father’s/Husband’s 
name 

Dates Remarks 

1 2 3 4 5 6 
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    1 2 3 4 5  

 

REGISTER OF WAGES 

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment under which contract is carried on _________________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer________________________________ wages period: Monthly / Fortnight______________________ 

 

Sl. Name of Serial Designation No. Of Units Daily Amount of wages earned Deduc Nett Signatur Initial 
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No
. 

Workma
n 

No. in 
the 

register 
of 

workma
n  

nature of 
work done  

days 
worke

d  

of 
work 
done  

rate 
of 

wag
es / 
piec

e 
rate  

Basic 
wage

s 

Dearness 
allowanc

e; 

Overtim
e 

Other 
cash 
paymen
ts 
(Indicat
e 
nature) 

Total tion : 
if any, 
(Indic

ate 
natur

e) 

amount 
paid 

e or 
thumb 

Impressi
on of 
the 

workma
n 

of 
contrac
tor or 

his 
represe
ntative. 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

WAGE CARD 

 

Name and address of contractor___________________________________ Date of Issue_____________________________________ 

Nature and location of work _______________________________________ Designation_____________________________________ 

Name of workman ________________________________Month / Fortnight ________________________________________________ 

Rate of Wages ________________________________ 

 

                     1    2    3    4    5    6    7    8    9    10    11    12    13    14    15    16    17    18    19    20    21    22    23    24    25    26    27    28    29    30    31  

Morning                Rate Amt. 
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Evening  

Initial 

 

Received From ____________________________ the sum of Rs.______________________________ on account of my wages 

 

The Wage Card is valid for one month from the date of issue       Signature  

 

 

SERVICE CERTIFICATE 

Name and address of contractor_________________________________________________________________________________________ 

Nature and location of work ____________________________________________________________________________________________ 

Name and address of workman_________________________________________________________________________________________ 

Age or date of birth __________________________________________________________________________________________________ 

Identification marks__________________________________________________________________________________________________ 

Father’s / Husband’s name_____________________________________________________________________________________________ 

Name and address of establishment under which contract is carried on __________________________________________________________ 

Name and address of Principle Employer__________________________________________________________________________________ 
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Sl. No. 
Total period which employed Nature of Work 

Done 
Rate of wages (With particulars 

of unit in case of piece work) 
Remarks 

From To 

1 2 3 4 5 6 

    

 

 

  

 

REGISTER OF FINES 

 

Name and address of contractor_________________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on ________________________________________________________ 

Nature and location of work ____________________________________________________________________________________________ 

Name and address of Principle Employer__________________________________________________________________________________ 
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Sl. 
No. 

Name of 
Workman 

Father’s 
/ 

Husband
’s name 

Design
ation 

nature 
of 

employ
ment 

Act / 
Omission 
for which 

fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 

against 
fine 

Name 
person in 

whose 
presence 

employee’s 
explanation 
was heard 

Wage 
period 

and 
wages 

payable 

Amount 
of fine 
impose

d 

Date on 
which 
fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 

            

  

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS 

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on _______________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer_________________________________________________________________________________ 
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Sl. 
No. 

Name of 
workman 

Father’s/
Husband’

s name 

Designatio
n nature of 
employme

nt 

Particular
s of 

damage 
or loss 

Date of 
damag

e or 
loss 

Whethe
r 

workma
n 

showed 
cause 

against 
deductio

n 

Name 
person in 

whose 
presence 

employee’s 
explanatio

n 

Amount 
of 

deductio
n 

imposed 

No. of 
installmen

ts 

Date of 
recovery 

Remarks 

First 
install
ment 

Last 
install
ment 

1 2 3 4 5 6 7 8 9 10 11 12 13 

 

 

 

 

REGISTER OF ADVANCES  

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on _______________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 
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Name and address of Principle Employer_________________________________________________________________________________ 

 

Sl. 
No. 

Name of 
workman 

Father’s / 
Husband’

s name 

Designatio
n nature of 
employme

nt 

Wage 
Period 

and 
Wages 

payable 

Date 
and 

amount 
of 

Advanc
e given 

Purpose(s) 
for which 
Advance 

made 

Number 
of  

installmen
ts by 

which 
advance 
to repaid 

Date and 
amount of 

each 
installment 

repaid 

Date on 
which last 
installmen

t was 
repaid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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REGISTER OF OVERTIME 

 

Name and address of contractor_________________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on ________________________________________________________ 

Nature and location of work ____________________________________________________________________________________________ 

Name and address of Principle Employer__________________________________________________________________________________ 

 

Sl. 
No. 

Name of 
workman 

Father’s / 
Husband’

s name 

Sex Designation / 
nature of 

employment 

Date 
which on 
Overtime 
worked 

Total 
overtime 

worked or 
production 
in case of 

piece rated 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtim
e 

earnings 

Rate on 
which 

overtime 
wages paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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FORM OF PERFORMANCE SECURITY (GUARANTEE) 

BANK GUARANTEE BOND 

 

1. In Consideration of  Dean IPS on behalf of Director IITB having offered to accept the 
terms and conditions of the proposed agreement between 
_______________________________and ___________________________(herein 
after called “the said Contractor(S)”) for the work 
_________________________(hereinafter called ‘’the said agreement”) having 
agreed to production of a irrevocable Bank Guarantee for Rs.________________/- 
(Rupees ________________________ only) as a security / guarantee from the 
contractor (S) for compliance of his obligations in accordance with the terms and 
conditions in the said agreement. 

We, __________________________ (hereinafter referred to as “ the Bank”) 
hereby undertake  
        (indicate the name of the bank) 
to pay to the IITB an amount not exceeding Rs.________________/- (Rupees 
___________________ only) on demand by the IITB. 

 

2. We, __________________________ do hereby undertake to pay the amount due 
and Payable 

        (indicate the name of the bank) 
under this guarantee without any demure, merely on a demand from the IITB 
stating that the amount claimed as required to meet the recoveries due or likely 
to be due from the said contractor (S). Any such demand made on the bank shall 
be conclusive as regards the amount due and payable by the bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. ______________(Rupees _________only). 
 

3. We, the said bank further undertake to pay the IITB any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto. Our liability under 
this present being absolute and unequivocal. 
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The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor (s) shall have no claim 
against us for making such payment. 

 
4. We, ____________________________ further agree that the guarantee herein 

contained shall    
          (indicate the name of the bank) 

remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable 
till all the dues of the IITB under or by virtue of the said agreement have been 
fully paid and its claims satisfied  or discharged or till Engineer – in – Charge on 
behalf of the IITB certified that the terms and conditions of the said agreement 
have been fully and properly carried out by the said agreement have been fully 
and properly carried out by the said Contractor(s) and accordingly discharges this 
guarantee.  
 

5. We, ________________________________________ further agree with IITB that 
the Institute  

                                       (indicate the name of the bank) 
shall have the fullest liberty without our consent and without affecting in any 
manner our obligation hereunder to vary any of the terms and conditions of the 
said agreement or to extend time of performance by the said Contractor (S) from 
time to time or to postpone for any time or from time to time any of the powers 
exercisable by  the  institute against the said contractor (s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation, or 
extension being granted to the said Contractor(s) or for any forbearance, act of 
omission on the part of the IITB or any indulgence by IITB to the said Contractor 
(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 

 

7. We, ______________________________ lastly undertake not to revoke this 
guarantee except  

             (indicate the name of the bank) 
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 with the previous consent of IITB in writing. 

8. This guarantee shall be valid upto __________ unless extended on demand by the 
IITB. Notwithstanding anything mentioned above, our liability against this guarantee 
is restricted to Rs. ____________ (Rupees _________________ only) and unless a 
claim in writing is lodged with us within six months of the date of expiry or the 
extended date of expiry of this guarantee all our liabilities under this guarantee shall 
stand discharged. 

 

Dated the _____________day of _____________ for _______________ (indicate 
the name of the bank)   

 

                                                                    ************** 

PROFORMA OF BANK GUARANTEE FOR EMD 

(On Stamp Paper of Rs.100/-)  

To, 

WHEREAS, contractor___________________ (Name of Contractor) (hereinafter called 
“the contractor”) has submitted his tender dated _____________ (date) for the 
construction of _____________ (name of work) (hereinafter called “the tender”) 

KNOW ALL PEOPLE by these presents that we ________________________ (name of 
bank) having our registered office at _______________ (hereinafter called “the bank”) 
are bound unto Dean IPS IITB (Name of the Engineer-in-charge ) (hereinafter called “the 
Engineer-in-charge”) in the sum of Rs. _____________ (Rs. In 
words______________________) for which payment well and truly to be made to the 
said Employer the Bank binds itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _____________ day of _________ 
20_____ 

THE CONDITIONS of this obligation are: 

1. If the tender opening the Contractor withdraws, his tender during the period of 
validity of tender (including extended validity of tender) specified in the Form of 
Tender; 
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2. If the contractor having been notified of the acceptance of his tender by the 
Engineer-in-charge. 

a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to contractor, if required; OR 

b) fails or refuse to furnish the Performance Guarantee, in accordance with the 
provisions of tender document and Instructions to contractor,  

c) We undertake to pay to the Employer up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiates his 
demand, provided that in his demand the Employer will note that the amount 
claimed by his due to him owing to the occurance of one or any of the above 
conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the *date _____________aftr 
the deadline for submission of tender as such deadline is stated in the instructions to 
contractor or as it may be extended by Employer, notice of which extension(s) to the 
Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank 
not later than the above date. 

DATE ________________      SIGNATURE OF THE 
BANK SEAL 

WITNESS ____________________ 

(SIGNATURE, NAME & ADDRESS) 

*Date to be worked out on the basis of validity of 6 months from last date of receipt of 
tender. 
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PROFORMA FOR GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR STABILITY 
OF PILE FOUNDATION SYSTEM AGAINST RISK OF SETTLEMENT & OTHER TYPE OF 
DISTRESS TO THE BUILDING(S) 

This Agreement made this …………………………. day of Two thousand 
…….……………………………… between M/s. 
…………………..……………………………………………….. (hereinafter called the Guarantor of 
the one part) and the Director IITB (hereinafter called the Employer of the other 
part). 

Whereas this Agreement is supplementary to a contract (hereinafter called 
the Contract) dated………… and made between the Guarantor of the one part and 
the Government of the other part whereby the contractor interalia undertook to 
render the damages caused to the buildings and structure to the satisfaction of 
the Department. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee for the stability 
of pile foundation system against the risk of settlement and against all damages 
caused to the buildings erected on pile foundation system for a period of five (5) 
years from the certified date of completion. 

NOW THE GUARANTOR hereby guarantees that the stability of the pile 
foundation system provided by him will render the structures completely free from 
settlement and any other type of distress for a period of five (5) years to be 
reckoned from the certified date of completion of the work. 

During this period of guarantee, if the Guarantor fails to execute necessary 
rendering work due to damages/distress caused to the buildings and structures for 
settlement of pile foundation system or commits breach thereunder, then the 
Guarantor will indemnify the principal and successors against all loss, damage, cost, 
expense or otherwise which may be incurred by the Department by reason of any 
default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost 
incurred by the Government, the decision of the Engineer-in-charge shall be final 
and binding on the contractors. 

IN WITNESS WHEREOF these presents have been executed by the 
Obligator………………………… ………………………………………………….. and 
by………………………...……………………..and for and on behalf of the Director IITB on the 
day, month and year first above written. 
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SIGNED, sealed and delivered by (OBLIGATOR) in the presence of : 

(1) 

(2)  

 

SIGNED FOR AND ON BEHALF OF THE Director 
IITB BY…………………………………………………………….in 
the presence of : 

(1) 

(2) 
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 FORM OF AGREEMENT 

 

ARTICLES OF AGREEMENT made this ____________ day of ________ Two Thousand 
________________________________ 

BETWEEN 

___________________________________________________ (herein after referred to 
as “the Employer” which expression shall include its successors and assigns where the 
context so admits) of the one point.  

AND 

__________________________________________________ (herein after referred to 
as “the Contractor” which expression shall include their heirs, executors, administrators 
and assigns where the context so admits) of the other part. 

WHEREAS 

The Employer is desirous that certain Works should be executed, 
viz___________________________ 

______________________________________________________________, and has 
accepted Tender by the Contractor for the execution completion and maintenance of 
such Works NOW THIS AGREEMENT WITNESSETH as follows:- 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contractor hereinafter referred 
to.  

2. The following documents shall be deemed to form and be read and construed as 
part of this Agreement, viz:- 

(a) The said Tender 

(b) The Drawings 

(c) The Conditions of Contract (Volume – I) 

(d) The Specifications (Volume – II) 

(e) The Bills of Quantities (Volume – IIII) 
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(f) The Letter of Acceptance  
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3. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned the Contractor hereby covenants with the Employer to 
execute complete and maintain the Works in conformity in all respects with the 
provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and maintenance of the Works at the Contract Price at the time and in the 
manner prescribed by the Contract. 

 

5. The particulars referred to in the various clauses of the Conditions of Contract are as 
given in Schedules A to F. 

 

IN WITNESS whereof the parties hereto have caused of their respective Common Seals 
to be hereunto affixed (or have hereunto set their respective hands and seals) the day 
and year first above written. 

 

 The Common Seal of____________________________ 

______________________________________________ 

____________ was hereunto affixed in the presence of:- 

or 

SIGNED SEALED AND DELIVERED by the said 

______________________________________________ 

______________________________________________ 

in the presence of:- 

 

 

***** 
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PROFORMA OF SCHEDULES 

(Operative Schedules to be supplied separately to each intending tenderer) 

Name of work : “Proposed Renovation of Prof. Karthikeyan Hariharan’s Lab, S-216 and S-218, 
Second Floor, MEMS Dept. for Indian Institute of Technology Bombay within IITB campus Powai. 
Mumbai –400 076” 

SCHEDULE ‘A’ 

Schedule of quantities  - Envelope 2 – Volume III 

SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor.  

S. No. Description of 
item 

Quan
tity 

Rates in figures & words at 
which the material will be 
charged to the contractor. 

Place of issue 

1 2 3 4 5 

1. a. Water for 
Construction 
Purpose 

- Water is available at site, 
free of cost 
  

  

---------------------------------- 

 b. Water for 
Drinking purpose 

- 

2. Electricity - 1 % of the bill valve and if 
meter taken as per actual 
meter reading and prevailing 
rate applicable from time to 
time. Other charges as 
applicable. 

One point within site or near 
site. 
Refer Clause 5.2 of Special 
Conditions of Contract. 

3. Labour hutment  

  

  NOT PERMITTED Refer Clause 6 Special 
conditions of contract: 
LABOUR ACCOMMODATION 
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4 Creche for children 
of labour deployed 
in the work  

 NOT PERMITTED Refer Clause 6Special 
conditions of contract: 
LABOUR ACCOMMODATION 

5 Hard rocks/Stones 
/Rubble available 

 from excavation  
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SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor 

S. No. Description  Hire charges per day Place of issue 

1 2 3 4 

Nil 

SCHEDULE ‘D’ 

Extra schedule for specific requirements / document for the work, if any - Nil 

SCHEDULE ‘E’ 
Reference to General Conditions of Contract 
Name of Work :  

“Proposed Interior & Renovation of Main Building Phase 1 consisting Civil, Interior, Electrical 
& Furniture works for Indian Institute of Technology Bombay within IITB campus Powai. 
Mumbai –400 076”  

 

                                                           Estimated cost of work   : Rs.  1594745/-( Exc GST) 
i. Earnest Money  : Rs.  31895/- 
ii. Performance Guarantee : 5% of tendered value. 
iii. Security Deposit  : 5% of tendered value. 

SCHEDULE ‘F’ 
General Rules &Direction : Officer inviting tender Dean (I.P.S) on behalf of Director IIT 
Bombay, Powai Mumbai 400 076. 
Definitions : 
2(v) Engineer-in-Charge    Dean I.P.S. 
2(viii) Accepting Authority    Dean I.P.S. 
2(x) Percentage on cost of materials and  

Labour to cover all overheads and profits.  15% 
2(xi) Standard Schedule of rates   based on estimates of IITB 
2(xii) Department     Dean Infrastructure, Planning & Support 
IITB 
 
Clause 1 
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i) Time allowed for submission of Performance Guarantee  15 days 
from the date of issue of letter of acceptance 

ii) Maximum allowable extension beyond    7 days 
the period provided in (i) above in days 

Clause 2 
 

Authority for fixing compensation under clause 2    Director IITB 
 
Clause 2A 
Whether Clause 2A shall be applicable     Yes / No 
 
Clause 5 
Number of days from the date of issue of letter    7 days 
of acceptance for reckoning date of start 

 

Mile stone(s) as per table given below:- 

S. No. Description of Milestone 
(Physical) 

Time allowed 
(from date of 
start) 

Amount to be with-held in case of 
non-achievement of milestone 

1 Civil Work 0-4 weeks As per Clause no. 2 & 5 in General 
Conditions of Contract 2 Finishing work and 

incorporation of services 
04 -06weeks 

3 General finishes 06 –08 weeks 
Time allowed for execution of work    2 (Two) months (including monsoon). 
 

Note:- The total amount that can be withheld due to non-achievement of any/all of the 
milestones shall not exceed  5% of tendered value as per contract. 

 

Time allowed for execution of work    2(Two) Months (including monsoon). 
Authority to decide: 

(i) Extension of time      Dean I.P.S.  
(ii) Rescheduling of milestones    Dean I.P.S. 
 
Clause 6, 6A 

Clause applicable – (6 or 6A)   Clause 6A (Computerized Measurement 
Book)  
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Clause 7 
Gross work to be done together with net payment  Rs - 1 bill + final 
/ Adjustment of advances for material collected, if 
Any, since the last such payment for being eligible 
 
To interim payment 
Clause 10A 

List of testing equipment’s to be provided by the contractor at site lab. 

• As required for the project 
 

Clause 10B (ii) 
 

• Whether clause 10B (ii) shall be applicable  Yes / No (Mobilization advance Not 
Applicable 
 

Clause 10C – Component of labour expressed as percentage of value of work – 25%(NOT 
APPLICABLE)      
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Clause 10CA :      NOT APPLICABLE 
 
 
Clause 10CC :      NOT APPLICABLE 
 
Clause 10 CC to be applicable in contracts with stipulated period of completion exceeding 
the period shown in next column                                 18 months 

Schedule of component of other Materials, Labour, POL etc. for price escalation. 

Component of civil (except materials covered under clause 10CA) and Electrical 
construction Materials expressed as percent of total value of work -  Xm - 39% 

Component of labour                                                                                                                          
expressed as percent of total value of work -     Y - 25% 

Component of POL                                                                                                                          
expressed as percent of total value of work -     Z - nil 
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Clause 12 

12.2 & 12.3    Deviation Limit beyond which 

     clauses 12.2 & 12.3 shall apply   30% 

     for building work 

 

                 Deviation Limit beyond which 

     clauses 12.2 & 12.3 shall apply   100% 

     for works described under section 

     “Sub-structure Works” of B.O.Q. 

 includes para no. 5 of Clause 12 

 

Clause 16 

Competent Authority for deciding reduced rates   Dean IPS  

  

Clause 17 

Defect Liability Period      12 Months 

 

Clause 18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 

 

• Machinery and tools as required to be deployed by the contractor at site. 
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Clause 36(i) 

 

Sr. 

No. 

 

Minimum 
Qualification of 

Technical 
Representative Di

sc
ip

lin
e 

 

Designation 
(Principal 

Technical / 
Technical 

representative 

 

 

 

Minimum 
Experience 

N
um

be
r 

Rate at which recovery 
shall be made from the 

contractor in the event of 
not fulfilling provision of 

clause 36(i) 

Figures Words 

1 BE Civil (+ 10 
years) / DCE (+ 
15 years) 

Civil Project 
Manager 

Min. 10 Yrs. 
in Bldg. 

1 Rs. 40,000 
per 
Month 

Rupees Forty 
Thousand per 
month 

2 BE / DCE (+ 5 
years) 

Civil & 
Elect. / 
Mech. 

Site Engineer Site 
Experience 

2 
(1 
each) 

Rs. 20,000 
per 
Month 

Rupees 
Twenty 
Thousand per 
month 

4 H.S. / ITI Civil & 
Elect. / 
Mech. 

Site Supervisor Relevant – 
10 Yrs. 
Experience 
in Interior 
works. 

2 
(1 
each) 

Rs. 7,000 
per 
Month 

Rupees Seven 
Thousand per 
month 

 
Assistant Engineers retired from Government services that are holding Diploma will be 
treated at par with Graduate Engineers. 

Clause 42 – NOT APPLICABLE 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION – NOT 
APPLICABLE 

***** 
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List of Drawings: 
 

Sr. No. Sheet no. Sheet name Scale 
A. Civil drawings 

1  Furniture Layout  FIT TO SCALE 
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FURNITURE- MAKE LIST 

 

 

MAKE LIST : ELV 
      
A IT NETWORKING WORKS 
1 Patch Cord Legrand/ Commscope / Amp 
2 Cat 6 Cable Commoscope/Amp/legrand/Molex 
3 Patch Panel Legrand / Commoscope / Amp 
4 Server Rack Legrand Valrack / Netrack/  
      
B CABLES AND CONTAINMENT 

1 ISI Marked FRLS 2 core x 1.5 mm2, Multistrand 
Copper, FRLS Armoured cable, RED in Colour 

Polycab / RR Cable 

2 ISI Marked FRLS 2 core x 1.5 mm2, Multistrand 
Copper, FRLS Armoured cable, Black in Colour 

Polycab / RR Cable 

3 FRLS 8c x 0.75 mm2 multistranded copper, 
Shielded, PVC sheathed Armoured Cable  

Polycab / RR Cable 

4 FRLS 4c x 0.75 mm2 multistranded copper, PVC 
sheathed Armoured Cable  

Polycab / RR Cable 

5 FRLS Cat-6e ,shielded, PVC sheathed Armoured 
Cable  

Polycab / RR Cable 

6 ISI Marked FRLS 2 core x 1.5 mm2, Multistrand 
Copper, Armoured cable 

Polycab / RR Cable 

7 
Signal cabling : Armoured FRLS Copper Flexible 
Conductor Shielded ( Aluminium Mylar tape with 
ATC Drain wire of 0.75 Sq. mm),PVC 
insulated,PVCS heathed Cable as per IS : 694 

Polycab / RR Cable 

8 2Cx 1 sq. mm Polycab / RR Cable 

9 3Cx 1  sq mm Polycab / RR Cable 
10 4Cx 1  sq mm Polycab / RR Cable 
11 8Cx 1 sq mm Polycab / RR Cable 
12 20 mm / 25 mm GI Conduit and Fiitings BEC / Wimco / Universal  
13 20 mm / 25 mm PVC Conduit and Fiitings  Precision/Diamond 
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ELECTRICAL MAKE LIST 

Sr No. Item  Name of the manufacturers 

1 Power panels manufacturer Elecmec/Arrow/Goel Power/zenith 
2 ACB Legrand, L & T, Schneider Electric India 
3 MCCB Legrand, L & T, Schneider Electric India 
4 MCB / MCBDB / RCCB / RCBOs Legrand, L & T, Schneider Electric India 
5 Panel Accessories   

5.1 Terminals and block connectors Connectwell,Elmex.Waco 
5.2 Control relays/timers SELEC Controls Pvt. Ltd, Omron India 

5.3 Selector switches L & T India, Kaycee selector switches, Suraj Electronics and 
Electricals 

5.4 Indicating lamps                                                                           Schneider Electric India , L&T India,Teknic,Vaishnav 
5.5 Contactors Schneider Electric India , L & T India,Legrand  
5.6 All hardware components Zinc plated with tensile strength of 8.8 grade 
5.7 Aluminium bus bar Hindalco LTD 
5.8 Tinned Copper bus bar Purity should be 99.9 % 
5.9 Current transformers Newteck, Trinity Energy 

5.10 Load managers/measuring instruments HPL ,Secure, Elmeasure, Rishabh,Newtek Electricals 
6 SPD's ZOTUP, OBO Bettermann, ASCO 
7 ATS (Auto transfer switch) ASCO 

8 MTS (Manual transfer switch) Socomec Innovative power solutions , Schneider Electric India, 
Eaton 

9 Capacitors 
Neptune Electrical Industries, L&T India, Schneider Electric India, 
Subodhan Engineers Pune Pvt. Ltd 

10 Power Factor Correction Relay Epcos,L&T, 
11 Protective relays L & T India, Schneider Electric India, 
12 Busduct Schneider electric , C & S, L &T,Legrand 
13 Armoured LT cables (FRLS & XLPE ) Polycab,RR Cable, KEI,Apar industries,Gloster,Century 

14 FRLS PVC insulated copper conductor single/multi                                                       
core stranded wires of  1100 volt grade 

Polycab,RR Cable, KEI,Rajanigandha,Gloster, 

15 Lugs  Dowells, Braco Electricals,  
16 Glands Braco Electricals [ India ] Pvt. Ltd,Dowells, HMI,Comet,Raychem  
17 PVC Glands GEWISS, Raychem  

18 GI Cable trays 

Jaypee Power Control 
Profab Engineers Pvt. Ltd, 
Idiana 
Prakash Fabcon 
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19 GI Trunking 

Jaypee Power Control 
Prakash Fabcon, 
Asian 
Idiana 

20 GI/MS conduit and accessories BEC Conduits Pvt. Ltd,AKG 

21 PVC conduit and accessories 
,Precision plastic industries pvt ltd ,BEC Conduits Pvt. Ltd,AKG, 

22 Weatherproof junction boxes GEWISS, Hensel,Legrand 
23 Halogen free flexible conduit   GEWISS 

24 Modular switch socket outlets,RG6 AND RJ 11 port Legrand (Arteor, myrius), 
Honeywell MK(CITRIC,BLENZE PLUS)/L&T 

25 Industrial sockets Scame,Mennekes,Legrand,Gewiss,OBO Bettermann,PCE 
26 Floor junction boxes for modular switches DAVIS , Legrand, Honeywell MK  
27 Workstation connector Wieland Germany 
28 LED light fixtures Wipro/Philips 

28.1 Flameproof light fixtures Prateek explosionproof Pvt Ltd,Prolite,Panasonic 
29 Decorative LED light fixtures Wipro/Philips/Ledomatics 
30 Lighting Sensors Legrand, Philips Lighting 
31 Exit signage's Prolite/ Autoglow 
32 Dimmers Schneider Electric India,Smartek,Lutron,Crestron 
33 Earth Electrode CAPE,OBO Bettermann,Schneider Electric India 
34 Earth conductor GI strip Thickness of galvanisation 86 microns 
35 Earth conductor CU strip Copper Purity: 99.97 % (min) 

36 Elastomeric Mat 
Premier polyfilm led,Polyelectrosafe ,Challenger , Raychem RPG  

40 PVC Raceways MK, LEGRAND, OBO Bettermann  
41 Aluminium Raceways Jindal Aluminium Limitedl  
44 Stabilizer Servo , Krycard,Jindal ,Legrand Numeric 

45 UPS System 

APC (Schneider Electric India) 
Legrand (Numeric) 
Delta 
Vertiv (Emerson Network Power is now Vertiv)  

44 UPS SMF Batteries Quanta, Rocket, Global & Yuasa Battery Co. Ltd. Korea,Amara raja 

45 Isolation Transformer 
Datson 
Power Matrix 
Krycard 
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Time schedule 

 

“Proposed Renovation of Prof. Karthikeyan Hariharan’s Lab, S-216 and S-218, Second Floor, 
MEMS Dept. for Indian Institute of Technology Bombay within IITB campus Powai. Mumbai 
–400 076”  

 

 

NIT NO: IITB/DEAN IPS/DC/Prof. Karthikeyan Hariharan’s Lab /INT/2026 DATED: 
13/08/2026    

 

 

 

            Completion period                               2 (Two) months 
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